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NOTICE INVITING BIDS 

Notice is hereby given that the governing board (“Board”) of the Natomas Unified School 
District (“District”) will receive sealed bids for the following project, Natomas MS 
Truncated Domes Replacement Bid No. 24-02.  The Project consists of all labor, 

materials equipment and services necessary for removal of existing truncated domes 
and replacement of new truncated domes. Contract Documents are available as of April 
29, 2024, for review and may be downloaded from the District’s website, 
https://natomasunified.org/departments/facilities-strategic-planning/planning-construction/. 

Sealed Bids will be received until 2:00 p.m., May 23, 2024, at the District’s Office, 1901 
Arena Blvd, Sacramento, CA 95834 at or after which time the bids will be opened and 
publicly read aloud.  All bids shall be on the form provided by the District and must be 

responsive. 

To bid on this Project, the Bidder is required to be registered as a public works contractor 
with the Department of Industrial Relations and to possess one or more of the following 
State of California Contractor Licenses: B. The Bidder's license(s) must remain active and in 

good standing throughout the term of the Contract. 
 
Only prequalified bidders will be eligible to submit a bid. Any bid submitted by a bidder who 

is not prequalified shall be non-responsive and returned unopened to the bidder.  Moreover, 
any bid listing subcontractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, 
C-43 or C-46 licenses who have not been prequalified shall be deemed nonresponsive. 

A mandatory pre-bid conference and site visit will be held on May 9, 2024, at 3:00 pm at 

Natomas MS, 3200 N Park Dr., Sacramento, CA 95835 (Meet outside the main 
entry), (“Site Visit”).  All participants are required to sign-in.  Failure to attend or tardiness 
will render bid ineligible.  The Site Visit Certification will be provided at the end of the Site 
Visit and must be submitted with the Bid. 

The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% 
Payment Bond if it is awarded the contract for the Work.  The successful Bidder may 
substitute securities for any monies withheld by the District to ensure performance under 

the Contract, in accordance with the provisions of section 22300 of the Public Contract 
Code. 

The successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, of 
the Labor Code and Title 8 of the California Code of Regulations.  For all work performed 

pursuant to this Contract, the Contractor and all subcontractors shall pay all workers not 
less than the general prevailing rate of per diem wages and for holiday and overtime work 
as determined by the Director of the Department of Industrial Relations, State of California, 

(“DIR”) for the type of work performed and the locality in which the work is to be performed 
within the boundaries of the District, pursuant to sections 1770 et seq. of the California 
Labor Code.  Prevailing wage rates are also available from the District or the DIR website 
at: http://www.dir.ca.gov.  This Project is subject to labor compliance monitoring and 

enforcement by the DIR.    
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The Bidder and all Subcontractors under the Bidder shall comply with applicable federal, 
State, and local requirements relating to COVID-19 or other public health 

emergency/epidemic/pandemic including, if required, preparing, posting, and implementing 
a Social Distancing Protocol.  Bidder shall further comply with the California Department of 
Public Health’s August 11, 2021, Order requiring workers on District sites to be fully 
vaccinated against COVID-19, or else subject to weekly testing for COVID-19. 

The Board reserves the right to reject any and all bids and/or waive any irregularity in any 
bid received.  Unless otherwise required by law, no bidder may withdraw its bid for ninety 
(90) days after the date of the bid opening. 

 

END OF DOCUMENT 
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INSTRUCTIONS TO BIDDERS 

Contractors shall follow the instructions in this document, and shall submit all documents, 

forms, and information required for consideration of a Bid. 

Natomas Unified School District (“District”) will evaluate information submitted by the 
apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be 
rejected at the sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 
(“Work”) for the following project: 

Natomas MS Truncated Domes Replacement Project. (“Project”).  

2. Bid Schedule 

April 29, May 6, 2024 – Bid Advertisement 
May 9, 2024, 3:00 pm – Mandatory Bid Walk, Natomas MS, 3200 N. Park Dr., 
Sacramento, CA 95835 (Meet outside the main entry). 

May 14, 2024 – Last day for questions 
May 15, 2024 – Addenda issued on District webpage 
May 23, 2024 – Bids Due May 23, 2:00 pm, District Office 1901 Arena Blvd 

3. District will receive sealed Bids from Bidders as stipulated in the Notice to Bidders. 

4. District will receive sealed bids from bidders as stipulated in the Notice to Bidders.   

a. All bids must be sealed in an envelope, marked with the name and address of 
the Bidder, name of the Project, the Project Number and/or bid number, and 

time of bid opening. 

b. Bids must be submitted to the District Office by date and time shown in the 
Notice to Bidders. 

c. Bids must contain all documents as required herein. 

5. Bidders are advised that on the date that bids are opened, telephones will not be 
available at the District Offices for use by bidders or their representatives. 

6. Bids will be opened at or after the time indicated for receipt of bids. 

7. Bidders must submit Bids on the documents titled Bid Form and Proposal and must 

submit all other required District forms.  Bids not submitted on the District's required 
forms shall be deemed nonresponsive and shall not be considered.  Additional sheets 
required to fully respond to requested information are permissible. 

8. Bidders shall not modify the Bid Form and Proposal or qualify their bids.  Bidders 
shall not submit to the District a re-formatted, re-typed, altered, modified, or 
otherwise recreated version of the Bid Form and Proposal or other District-provided 
document. 
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9. Bids shall be clearly written and without erasure or deletions.  District reserves the 
right to reject any bid containing erasures, deletions, or illegible contents. 

10. Bidders must supply all information required by each Bid Document.  Bids must be 
full and complete.  District reserves the right in its sole discretion to reject any Bid as 
non-responsive as a result of any error or omission in the Bid.  Bidders must 
complete and submit all of the following documents: 

a. Bid Form and Proposal 

b. Bid Bond on the District's form, or other security. 

c. Designated Subcontractors List. 

d. Site Visit Certification, if a site visit was required. 

e. Non-Collusion Declaration. 

11. Bidders must submit with their Bids a cashier's check or a certified check payable to 
District, or a bid bond by an admitted surety insurer of not less than ten percent 

(10%) of amount of base Bid, plus all additive alternates (“Bid Bond”).  If Bidder 
chooses to provide a Bid Bond as security, Bidder must use the required form of 
corporate surety provided by District.  The Surety on Bidder’s Bid Bond must be an 
insurer admitted in the State of California and authorized to issue surety bonds in 

the State of California.  Bids submitted without necessary bid security will be deemed 
non-responsive and will not be considered. 

12. If Bidder to whom a contract is awarded (“Contract” or “Agreement”) fails or neglects 

to enter into Contract and submit required bonds, insurance certificates, and all 
other required documents, within SEVEN (7) calendar days after the date of the 
Notice of Award, District may deposit Bid Bond, cash, cashier's check, or certified 
check for collection, and proceeds thereof may be retained by District as liquidated 

damages for failure of Bidder to enter into Contract, in the sole discretion of District.  
It is agreed that calculation of damages District may suffer as a result of Bidder's 
failure to enter into the Contract would be extremely difficult and impractical to 
determine and that the amount of the Bidder’s required bid security shall be the 

agreed and conclusively presumed amount of damages. 

13. Bidders must submit with the Bid the Designated Subcontractors List for those 
subcontractors who will perform any portion of the Project, (“Subcontractor”) 

including labor, rendering of service, or specially fabricating and installing a portion 
of the Work or improvement according to detailed drawings contained in the plans 
and specifications, in excess of one half of one percent (0.5%) of the total Bid.  
Failure to submit this list when required by law shall result in bid being deemed 

nonresponsive and the bid will not be considered. 

14. All of the listed subcontractors are required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code.  

a. An inadvertent error in listing the California contractor license number on the 
Designated Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct contractor’s 
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license number is submitted to the District within 24 hours after the bid 
opening and the corrected number corresponds with the submitted name and 

location for that subcontractor. 

b. An inadvertent error listing an unregistered subcontractor shall not be 
grounds for filing a bid protest or grounds for considering the bid 
nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 
fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 

pursuant to Public Contract Code section 4107. 

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 
referenced in the Notice to Bidders, then Bidders must submit the Site Visit 

Certification with their Bid.  District will transmit to all prospective Bidders of record 
such Addenda as District in its discretion considers necessary in response to 
questions arising at the Site Visit.  Oral statements shall not be relied upon and will 
not be binding or legally effective.  Addenda issued by the District as a result of the 

Site Visit, if any, shall constitute the sole and exclusive record and statement of the 
results of the Site Visit. 

16. Bidders shall submit the Non-Collusion Declaration with their Bids.  Bids submitted 

without the Non-Collusion Declaration shall be deemed non-responsive and will not 
be considered. 

17. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all work performed pursuant to this Contract not less than the general prevailing rate 

of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to sections 1770 et seq. of 

the California Labor Code.  Copies of the general prevailing rates of per diem wages 
for each craft, classification, or type of worker needed to execute the Contract, as 
determined by Director of the Department of Industrial Relations, are available upon 

request at the District’s principal office.  Prevailing wage rates are also available on 
the internet at http://www.dir.ca.gov. 

18. Section 17076.11 of the Education Code requires school districts using funds 
allocated pursuant to the State of California School Facility Program for the 

construction and/or modernization of school building(s) to have a participation goal 
for disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per 
year of the overall dollar amount expended on projects that receive state funding or 

demonstrate its good faith effort to solicit DVBE participation in this Contract.  In 
order to meet this requirement by demonstrating a good faith effort, Bidder must 
advertise for DVBE-certified subcontractors and suppliers before submitting its Bid.  
For any project that is at least partially state-funded, the lowest responsive 

responsible Bidder awarded the Contract must submit certification of compliance with 
the procedures for implementation of DVBE contracting goals with its signed 
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Agreement.  DVBE Certification Participation Form is attached.  Do not submit this 
form with your Bid. 

19. Submission of Bid signifies careful examination of the District’s proposed Contract 
Documents for the Project and complete understanding of the nature, extent, and 
location of Work to be performed.  Bidders must complete the tasks listed below as a 
condition to bidding, and submission of a Bid shall constitute the Bidder's express 

representation to District that Bidder has fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 
understood the nature and extent of the Contract Documents, Work, Project 
and Work sites, locality, actual conditions, as-built conditions, and all local 

conditions and federal, state and local laws, and regulations that in any 
manner may affect cost, progress, performance, or furnishing of Work or that 
relate to any aspect of the means, methods, techniques, sequences, or 

procedures of construction to be employed by Bidder and safety precautions 
and programs incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 
investigations, explorations, tests, reports, and studies that pertain to the 

subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Work Site or otherwise that may 
affect the cost, progress, performance, or furnishing of Work, as Bidder 

considers necessary for the performance or furnishing of Work at the Contract 
Sum, within the Contract Time, and in accordance with the other terms and 
conditions of Contract Documents, including specifically the provisions of the 
General Conditions; and no additional examinations, investigations, 

explorations, tests, reports, studies, or similar information or data are or will 
be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 
examinations, investigations, explorations, tests, reports, and studies with the 

terms and conditions of the Contract Documents; 

d. Bidder has given the District prompt written notice of all conflicts, errors, 
ambiguities, or discrepancies that it has discovered in or among the Contract 

Documents and the actual conditions, and the written resolution(s) thereof by 
the District is/are acceptable to Bidder; 

e. Bidder has made a complete disclosure in writing to the District of all facts 
bearing upon any possible interest, direct or indirect, that Bidder believes any 

representative of the District or other officer or employee of the District 
presently has or will have in this Contract or in the performance thereof or in 
any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 
analysis required by this document and that Bidder represented in its Bid 
Form and Proposal and the Contract that it performed prior to bidding.  
Contractor under this Contract is charged with all information and knowledge 

that a reasonable bidder would ascertain from having performed this required 
work, investigation, research, and analysis.  Bid prices must include entire 
cost of all work “incidental” to completion of the Work. 
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g. Conditions Shown on the Contract Documents:  Information as to 
underground conditions, as-built conditions, or other conditions or 

obstructions, indicated in the Contract Documents, e.g., on Drawings or in 
Specifications, has been obtained with reasonable care, and has been 
recorded in good faith.  However, District only warrants, and Contractor may 
only rely, on the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 
indicated in the Contract Documents, there is no warranty, express or 
implied, or any representation express or implied, that such 
information is correctly shown or indicated.  This information is 

verifiable by independent investigation and Contractor is required to 
make such verification as a condition to bidding.  In submitting its Bid, 
Contractor shall rely on the results of its own independent 

investigation.  In submitting its Bid, Contractor shall not rely on 
District-supplied information regarding above-ground conditions or as-
built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 

Documents, Contractor may rely only upon the general accuracy of 
actual reported depths, actual reported character of materials, actual 
reported soil types, actual reported water conditions, or actual 

obstructions shown or indicated.  District is not responsible for the 
completeness of such information for bidding or construction; nor is 
District responsible in any way for any conclusions or opinions that the 
Contractor has drawn from such information; nor is the District 

responsible for subsurface conditions that are not specifically shown 
(for example, District is not responsible for soil conditions in areas 
contiguous to areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 

Purposes: Reference is made to the document entitled Geotechnical Data, and 
the document entitled Existing Conditions, for identification of: 

(1) Subsurface Conditions: Those reports of explorations and tests of 

subsurface conditions at or contiguous to the Site that have been 
utilized by Architect in preparing the Contract Documents; and 

(2) Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 

the Site that has been utilized by Architect in preparing the Contract 
Documents. 

(3) These reports and drawings are not Contract Documents and, except 

for any “technical” data regarding subsurface conditions specifically 
identified in Geotechnical Data and Existing Conditions, and 
underground facilities data, Contractor may not in any manner rely on 
the information in these reports and drawings.  Subject to the 

foregoing, Contractor must make its own independent investigation of 
all conditions affecting the Work and must not rely on information 
provided by District. 



NATOMAS UNIFIED SCHOOL DISTRICT Natomas MS Truncated Domes 
Replacement Project 

INSTRUCTIONS TO BIDDERS - 6 

 

20. Bids shall be based on products and systems specified in Contract Documents or 
listed by name in Addenda.  Whenever in the Specifications any materials, process, 

or article is indicated or specified by grade, patent, or proprietary name, or by name 
of manufacturer, that Specification shall be deemed to be followed by the words “or 
equal.”  Bidder may, unless otherwise stated, offer any material, process, or article 
that shall be substantially equal or better in every respect to that so indicated or 

specified.  The District is not responsible and/or liable in any way for a Contractor’s 
damages and/or claims related, in any way, to that Contractor’s basing its bid on any 
requested substitution that the District has not approved in advance and in writing.  
Contractors and materials suppliers who submit requests for substitutions prior to 

the award of the Contract must do so in writing and in compliance with Public 
Contract Code section 3400.  All requests must comply with the following: 

a. District must receive any notice of request for substitution of a specified item 

a minimum of TEN (10) calendar days prior to bid opening.  The Successful 
Bidder will not be allowed to substitute specified items unless properly 
noticed. 

b. Within 35 days after the date of the Notice of Award, the Successful Bidder 

shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or system 
and impact on Project, including, without limitation, the requirements 

specified in the Special Conditions and the Specifications.  Insufficient 
information shall be grounds for rejection of substitution. 

c. Approved substitutions, if any, shall be listed in Addenda.  District reserves 
the right not to act upon submittals of substitutions until after bid opening. 

d. Substitutions may be requested after Contract has been awarded only if 
indicated in and in accordance with requirements specified in the Special 
Conditions and the Specifications. 

21. Bidders may examine any available “as-built” drawings of previous work by giving 

District reasonable advance notice.  District will not be responsible for accuracy of 
“as-built” drawings.  The document entitled Existing Conditions applies to all supplied 
“as-built” drawings. 

22. All questions about the meaning or intent of the Contract Documents are to be 
directed via email to the District to Noe Lopez at nlopez@natomasunified.org  
Interpretations or clarifications considered necessary by the District in response to 
such questions will be issued in writing by Addenda and will be posted on the 

District’s website at https://natomasunified.org/departments/facilities-strategic-
planning/planning-construction/. Questions received less than SEVEN (7) calendar 
days prior to the date for opening Bids may not be answered.  Only questions 

answered by formal written Addenda will be binding.  Oral and other interpretations 
or clarifications will be without legal effect. 

23. Addenda may also be issued to modify other parts of the Contract Documents, as 
deemed advisable by the District. 

24. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by 
number or its Bid shall be considered non-responsive.  Each Addendum shall be part 
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of the Contract Documents.  A complete listing of Addenda may be obtained from the 
District. 

25. The Contract may include alternates.  Alternates are defined as alternate products, 
materials, equipment, systems, methods, or major elements of the construction that 
may, at the District's option and under terms established in the Contract and 
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work. 

26. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on the criteria as indicated in the Notice to Bidders.  In the 
event two or more responsible bidders submit identical bids, the District shall select 
the Bidder to whom to award the Contract by lot.   

27. Time for Completion:  District may issue a Notice to Proceed within NINETY (90) 
days from the date of the Notice of Award.  Once Contractor has received the Notice 
to Proceed, Contractor shall complete the Work within the period of time indicated in 

the Contract Documents. 

a. In the event that the District desires to postpone issuing the Notice to 
Proceed beyond this 90-day period, it is expressly understood that with 
reasonable notice to the Contractor, the District may postpone issuing the 

Notice to Proceed. 

b. It is further expressly understood by Contractor that Contractor shall not be 
entitled to any claim of additional compensation as a result of the 

postponement of the issuance of the Notice to Proceed beyond a 90-day 
period.  If the Contractor believes that a postponement of issuance of the 
Notice to Proceed will cause a hardship to the Contractor, the Contractor may 
terminate the Contract.  Contractor’s termination due to a postponement 

beyond this 90-day period shall be by written notice to District within TEN 
(10) calendar days after receipt by Contractor of District's notice of 
postponement. 

c. It is further understood by the Contractor that in the event that Contractor 

terminates the Contract as a result of postponement by the District, the 
District shall only be obligated to pay Contractor for the Work that Contractor 
had performed at the time of notification of postponement and which the 

District had in writing authorized Contractor to perform prior to issuing a 
Notice to Proceed. 

d. Should the Contractor terminate the Contract as a result of a notice of 
postponement, District shall have the authority to award the Contract to the 

next lowest responsive responsible Bidder. 

28. The Bidder to whom a Contract is awarded shall execute and submit the following 
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of 

the Notice of Award.  Failure to properly and timely submit these documents entitles 
District to reject the bid as non-responsive. 

a. Agreement: To be executed by successful Bidder.  Submit four (4) copies, 
each bearing an original signature. 
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b. Performance Bond (100% of Contract Price): On the form provided in the 
Contract Documents and fully executed as indicated on the form. 

c. Payment Bond (100%) (Contractor's Labor and Material Bond):  On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

d. Insurance Certificates and Endorsements, as required. 

e. Workers’ Compensation Certification. 

f. Prevailing Wage and Related Labor Requirements Certification. 

g. Disabled Veterans' Business Enterprise Participation Certification.   

h. Drug-Free Workplace Certification.   

i. Tobacco-Free Environment Certification.   

j. Hazardous Materials Certification.   

k. Lead-Based Materials Certification.   

l. Imported Materials Certification. 

m. Criminal Background Investigation/Fingerprinting Certification. 

n. Buy American Certification.   

o. Registered Subcontractors List: Must include Department of Industrial 

Relations (DIR) registration number of each subcontractor for all tiers. 

p. COVID-19 Vaccination / Testing Certification 

29. Any Bid protest by any Bidder regarding any other Bid must be submitted in writing 

to the District, before 5:00 p.m. of the THIRD (3rd) business day following Bid 
opening. 

a. Only a Bidder who has actually submitted a Bid, and who could be awarded 
the Contract if the bid protest is upheld, is eligible to submit a Bid protest.  

Subcontractors are not eligible to submit Bid protests.  A Bidder may not rely 
on the bid protest submitted by another Bidder. 

b. A Bid protest must contain a complete statement of any and all bases for the 
protest and all supporting documentation.  Materials submitted after the Bid 

protest deadline will not be considered. 

c. The protest must refer to the specific portions of all documents that form the 
basis for the protest. 

(1) Without limitation to any other basis for protest, an inadvertent error 
in listing the California contractor’s license number on the Designated 
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Subcontractors List shall not be grounds for filing a Bid protest or 
grounds for considering the Bid nonresponsive if the correct 

contractor’s license number is submitted to the District within 24 hours 
after the bid opening and the corrected number corresponds with the 
submitted name and location for that subcontractor. 

(2) Without limitation to any other basis for protest, an inadvertent error 

listing an unregistered subcontractor shall not be grounds for filing a 
Bid protest or grounds for considering the bid nonresponsive provided 
that any of the following apply: 

(i) The Subcontractor is registered prior to the Bid opening. 

(ii) The Subcontractor is registered and has paid the penalty 
registration fee within 24 hours after the Bid opening. 

(iii) The subcontractor is replaced by another registered 

Subcontractor pursuant to Public Contract Code section 4107. 

d. The protest must include the name, address and telephone number of the 
person representing the protesting party. 

e. The party filing the protest must concurrently transmit a copy of the protest 

and any attached documentation to all other parties with a direct financial 
interest that may be adversely affected by the outcome of the protest.  Such 
parties shall include all other Bidders or proposers who appear to have a 

reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

f. The procedure and time limits set forth in this paragraph are mandatory and 
are each Bidder’s sole and exclusive remedy in the event of Bid protest.  

Failure to comply with these procedures shall constitute a waiver of any right 
to further pursue the Bid protest, including filing a Government Code Claim or 
legal proceedings. 

30. District reserves the right to reject any or all Bids, including without limitation the 

right to reject any or all nonconforming, non-responsive, unbalanced, or conditional 
Bids, to re-bid, and to reject the Bid of any Bidder if District believes that it would 
not be in the best interest of the District to make an award to that Bidder, whether 

because the Bid is not responsive or the Bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by District.  
District also reserves the right to waive any inconsequential deviations or 
irregularities in any bid.  For purposes of this paragraph, an “unbalanced bid” is one 

having nominal prices for some work items and/or enhanced prices for other work 
items. 

31. Discrepancies between written words and figures, or words and numerals, will be 

resolved in favor of figures or numerals. 

32. It is the policy of the District that no qualified person shall be excluded from 
participating in, be denied the benefits of, or otherwise be subjected to 
discrimination in any consideration leading to the award of contract, based on race, 
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color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital 
status, national origin, medical condition or disability.  The Successful Bidder and its 

subcontractors shall comply with applicable federal and state laws, including, but not 
limited to the California Fair Employment and Housing Act, beginning with 
Government Code section 12900, and Labor Code section 1735. 

33. Prior to the award of Contract, District reserves the right to consider the 

responsibility of the Bidder.  District may conduct investigations as District deems 
necessary to assist in the evaluation of any bid and to establish the responsibility, 
including, without limitation, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers, and other persons and organizations to perform and 

furnish the Work in accordance with the Contract Documents to District's satisfaction 
within the prescribed time.  

34. Bidder expressly acknowledges that it is familiar with and capable of complying with 

applicable federal, State, and local requirements relating to COVID-19 or other public 
health emergency/epidemic/pandemic and such costs shall be included in the bid as 
an allowance. Any unused portion of the allowance designated for COVID-19 or other 
public health emergency/epidemic/pandemic compliance will revert back to the 

District documented by a deductive change order. 

END OF DOCUMENT 
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BID FORM AND PROPOSAL 

To: Governing Board of Natomas Unified School District (“District” or “Owner”) 

From:   
 (Proper Name of Bidder) 

The undersigned declares that the Contract Documents, including, without limitation, the 
Notice to Bidders and the Instructions to Bidders, have been read, and agrees and proposes 
to furnish all necessary labor, materials, and equipment to perform and furnish all work in 

accordance with the terms and conditions of the Contract Documents, including, without 
limitation, the Drawings and Specifications of Bid No.  24-02    (“Work”) for 
the following project known as: 

 Natomas MS Truncated Domes Replacement Project 

(“Project”) and will accept in full payment for that Work the following total lump sum 
amount, all taxes included: 

 
       dollars $     
BASE BID 

Bidder acknowledges and agrees that the Base Bid accounts for any and all 

Allowance(s), Total Cost for Unit Prices, and includes a 10% allowance  

Alternate 001 – Slurry and stripe to match existing. 

______________________________ dollars  $ ________________ 

  

1. Allowance.  The Bidder’s Base Bid shall include a ten percent (10%) allowance for 
unforeseen items and complying with applicable federal, State, and local 
requirements relating to COVID-19 or other public health 
emergency/epidemic/pandemic. 

 
The above allowance shall only be allocated for unforeseen items or COVID-19 or 
other public health emergency/epidemic/pandemic compliance relating to the Work.  

Contractor shall not bill for or be due any portion of this allowance unless the District 
has identified specific work, Contractor has submitted a price for that work or the 
District has proposed a price for that work, the District has accepted the cost for that 
work, and the District has prepared a change order incorporating that work.  

Contractor hereby authorizes the District to execute a unilateral deductive change 
order at or near the end of the Project for all or any portion of the allowance not 
allocated. Any unused portion of the allowance will revert back to the District 
documented by a deductive change order. 



NATOMAS UNIFIED SCHOOL DISTRICT Natomas MS Truncated Domes 
Replacement Project 

BID FORM AND PROPOSAL - 2 

 

 
    

2. The undersigned has reviewed the Work outlined in the Contract Documents and 
fully understands the scope of Work required in this Proposal, understands the 
construction and project management function(s) as described in the Contract 
Documents, and that each Bidder who is awarded a contract shall be in fact a prime 

contractor, not a subcontractor, to the District, and agrees that its Proposal, if 
accepted by the District, will be the basis for the Bidder to enter into a contract with 
the District in accordance with the intent of the Contract Documents. 

3. The undersigned has notified the District in writing of any discrepancies or omissions 

or of any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents, and has contacted the Construction Manager or other official point of 
contact for the District before Bid date to verify the issuance of any clarifying 

Addenda. 

4. The undersigned agrees to commence work under this Contract on the date 
established in the Contract Documents and to complete all Work within the time 
specified in the Contract Documents. 

5. The liquidated damages clause of the Agreement is hereby acknowledged. 

6. It is understood that the District reserves the right to reject this Bid and that the Bid 
shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 

7. The following documents are attached with this Bid Form and Proposal: 

• Bid Bond on the District's form or other security 
• Registered Subcontractors List 
• Site Visit Certification  

• Non-Collusion Declaration 
 

8. Receipt and acceptance of the following Addenda is hereby acknowledged: 

 
No.      , Dated     

 
No.      , Dated     

 

No.      , Dated     

 

No.      , Dated     

 
No.      , Dated     

 
No.      , Dated     

9. Bidder acknowledges that the license required for performance of the Work is a  
  license. 

10. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony 

with all other elements of labor employed or to be employed on the Work. 
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11. Bidder specifically acknowledges and understands that if it is awarded the Contract, 
that it shall perform the Work of the Project while complying with all requirements of 

the Department of Industrial Relations and with all requirements of the Project Labor 
Agreement. 

12. Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to 
comply with all local, state or federal labor laws or regulations during the Project, 

including payment of prevailing wage, and that Bidder will comply with the provisions 
of Labor Code section 2810(d) if awarded the Contract. 

13. Bidder represents that it is competent, knowledgeable, and has special skills with 
respect to the nature, extent, and inherent conditions of the Work to be performed.  

Bidder further acknowledges that there are certain peculiar and inherent conditions 
existent in the construction of the Work that may create, during the Work, unusual 
or peculiar unsafe conditions hazardous to persons and property. 

14. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has 
the skill and experience to foresee and to adopt protective measures to adequately 
and safely perform the Work with respect to such hazards. 

15. Bidder expressly acknowledges that it is familiar with and capable of complying with 

applicable federal, State, and local requirements relating to COVID-19 or other public 
health emergency/epidemic/pandemic including, if required, preparing, posting, and 
implementing a Social Distancing Protocol. 

16. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies 
set forth in the California False Claim Act.  It may also be considered fraud and the 

Contractor may be subject to criminal prosecution. 

17. The undersigned Bidder certifies that it is, at the time of bidding, and shall be 
throughout the period of the contract, licensed by the State of California to do the 
type of work required under the terms of the Contract Documents and registered as 

a public works contractor with the Department of Industrial Relations.  Bidder further 
certifies that it is regularly engaged in the general class and type of work called for in 
the Contract Documents. 

Furthermore, Bidder hereby certifies to the District that all representations, certifications, 
and statements made by Bidder, as set forth in this bid form, are true and correct and are 
made under penalty of perjury. 

Dated this    day of   20   

Name of Bidder   

Type of Organization   

Signature   

Print Name   
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Title   

Address of Bidder   

Taxpayer's Identification No. of Bidder   

Telephone Number   

Fax Number   

E-mail    Web page   

Contractor's License No(s): No.:   Class:   Expiration Date:   

 No.:   Class:  Expiration Date:   

 No.:   Class:  Expiration Date:   

Public Works Contractor Registration No.:    

END OF DOCUMENT 
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BID BOND 

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, 

NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That the undersigned,      , as Principal (“Principal”), 

and             , as 

Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of the 
State of California and authorized to do business as a surety in the State of California, are held 
and firmly bound unto the Natomas Unified School District (“District”) of Sacramento County, 
State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid plus 

alternates, in the sum of 

         Dollars ($    ) 

lawful money of the United States of America, for the payment of which sum well and truly to 

be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors, 
and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid 
to the District for all Work specifically described in the accompanying bid for the following 

project:        (“Project” or “Contract”). 

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to Principal 

for signature, enters into a written contract, in the prescribed form in accordance with the bid, 
and files two bonds, one guaranteeing faithful performance and the other guaranteeing 
payment for labor and materials as required by law, and meets all other conditions to the 
Contract between the Principal and the Obligee becoming effective, or if the Principal shall fully 

reimburse and save harmless the Obligee from any damage sustained by the Obligee through 
failure of the Principal to enter into the written contract and to file the required performance 
and labor and material bonds, and to meet all other conditions to the Contract between the 
Principal and the Obligee becoming effective, then this obligation shall be null and void; 

otherwise, it shall be and remain in full force and effect.  The full payment of the sum stated 
above shall be due immediately if Principal fails to execute the Contract within seven (7) days 
of the date of the District's Notice of Award to Principal. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or the call for bids, or to the work to be 
performed thereunder, or the specifications accompanying the same, shall in any way affect its 
obligation under this bond, and it does hereby waive notice of any such change, extension of 

time, alteration or addition to the terms of the Contract or the call for bids, or to the work, or 
to the specifications. 

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 

Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorneys' 
fee to be fixed by the Court. 



NATOMAS UNIFIED SCHOOL DISTRICT Natomas MS Truncated Domes 
Replacement Project 

BID BOND - 2 

 

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within 
sixty (60) days from the time the award is made.  Unless otherwise required by law, no bidder 

may withdraw its bid for ninety (90) days after the date of the bid opening. 

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 
above named, on the    day of      , 20___. 

   

 Principal 

   
 By 

 

    
 Surety 

    

 By 

   
 Name of California Agent of Surety 

   

 Address of California Agent of Surety 

   
 Telephone Number of California Agent of Surety 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 
Notarial Acknowledgment for all Surety's signatures.  The California Department of 
Insurance must authorize the Surety to be an admitted Surety Insurer. 

END OF DOCUMENT
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DESIGNATED SUBCONTRACTORS LIST 
(Public Contact Code Sections 4100-4114) 

Bidder acknowledges and agrees that it must clearly set forth below the name, location and 
California contractor license number of each subcontractor who will perform work or labor or 
render service to the Bidder in or about the construction of the Work or who will specially 
fabricate and install a portion of the Work according to detailed drawings contained in the 

plans and specifications in an amount in excess of one-half of one percent (0.5%) of Bidder’s 
total Base Bid and the kind of Work that each will perform.  Vendors or suppliers of materials 
only do not need to be listed. 

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if 

Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must 
perform that portion itself or be subjected to penalty under applicable law.  In case more than 
one subcontractor is named for the same kind of Work, state the portion of the kind of Work 

that each subcontractor will perform. 

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from or in 
addition to those subcontractors listed for work under the Base Bid, Bidder must list 
subcontractors that will perform Work in an amount in excess of one half of one percent 

(0.5%) of Bidder’s total Base Bid plus alternate(s). 

If further space is required for the list of proposed subcontractors, attach additional copies of 
page 2 showing the required information, as indicated below. 

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     
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Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:     Location:   

 DIR Registration #:     

 Portion of Work:     

Subcontractor Name:    

 CA Cont. Lic. #:      Location:   

 DIR Registration #:     

 Portion of Work:     

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:    

Title:   
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SITE VISIT CERTIFICATION 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID  

IF SITE VISIT WAS MANDATORY 
 

 PROJECT:              
 

 
Check option that applies: 
_____ I certify that I visited the Site of the proposed Work, received the attached ___ pages 

of information, and became fully acquainted with the conditions relating to 

construction and labor.  I fully understand the facilities, difficulties, and restrictions 
attending the execution of the Work under contract. 

 

_____ I certify that       (Bidder's representative) visited the Site 
of the proposed Work, received the attached _____ pages of information, and became 
fully acquainted with the conditions relating to construction and labor.  The Bidder's 
representative fully understood the facilities, difficulties, and restrictions attending the 

execution of the Work under contract.  
 
Bidder fully indemnifies the Natomas Unified School District, its Architect, its Engineers, its 

Construction Manager, and all of their respective officers, agents, employees, and consultants 
from any damage, or omissions, related to conditions that could have been identified during 
my visit and/or the Bidder's representative’s visit to the Site.  
 

I certify under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct.  
 
 

Date:              
 
Proper Name of Bidder:           

 
Signature:             
 
Print Name:             

 
Title:              
 

 
ATTACHMENTS: 
 
1.  

 
2.  
 
3.  

 
 
 

END OF DOCUMENT 
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NON-COLLUSION DECLARATION 
To Be Executed By Bidder And Submitted With Bid 

Public Contract Code Section 7106 

The undersigned declares: 

I am the____ of ____, the party making the foregoing Bid. 

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation. The Bid is genuine and not collusive or 
sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put 
in a false or sham Bid. The Bidder has not directly or indirectly colluded, conspired, 
connived, or agreed with any Bidder or anyone else to put in a sham Bid, or to refrain from 

bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the Bid price of the Bidder or any other 
Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any 

other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or 
indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof, to effectuate a 

collusive or sham Bid, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a Bidder that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the Bidder. 

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct and that this declaration is executed on ___[date], at 
___[city], ___[state]. 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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AGREEMENT FOR CONSTRUCTION SERVICES  
 

THIS AGREEMENT is made and entered into this    day of   
 , 20___, by and between       (“Contractor”) and 
Natomas Unified School District (“District”) (“Contract”). 
 

1. The Contractor shall furnish to the District for a total price of     
   Dollars ($    ) (“Contract Price”), the following services 
(“Services” or “Work”): 

 

Pool Equipment Replacement at Natomas HS 
 

2. Contractor shall perform the Work at   Natomas HS, 3301 Fong Ranch Road, 

Sacramento, CA 95833 (“Site”).  The Project is the scope of Work performed at the Site. 
 
3. Work shall be completed by January 5, 2024.   

 
It is understood and agreed that the Work shall be performed and completed as required 
in the Contract Documents (as defined herein) including, without limitation, the 
Drawings and Specifications and submission of all documents required to secure funding 

or by the Division of the State Architect (“DSA”) for close-out of the Project, under the 
direction and supervision of, and subject to the approval of, the District or its authorized 
representative. 

 
4. Contractor agrees that if the Work is not completed within the Contract Time and/or 

pursuant to the completion schedule, construction schedule, or project milestones 
developed pursuant to provisions of the Contract, it is understood, acknowledged, and 

agreed that the District will suffer damage which is not capable of being calculated.  
Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as 
fixed and liquidated damages for these incalculable damages, the sum of Two Hundred 
Fifty Dollars ($ 250) per day for each and every calendar day of delay beyond the 

Contract Time or beyond any completion schedule, construction schedule, or project 
milestones established pursuant to the Contract. 

 

5. This Contract incorporates by this reference the Terms and Conditions attached hereto.  
Contractor, by executing this Contract, agrees to comply with all the Terms and 
Conditions. 

 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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6. This Contract incorporates by this reference the Contract Documents attached hereto.  
Contractor, by executing this Contract, agrees to comply with all obligations set forth in 

the Contract Documents.  The Contract Documents include only the following 
documents, as indicated: 

 
____ Notice to Bidders 

____ Instructions to Bidders 

____ Bid Form and Proposal 

____ Bid Bond 

____ Non-collusion Declaration 

____ Designated Subcontractors List 

____ Notice to Proceed 

____ Prevailing Wage Certification 

____ Workers’ Compensation 
Certification 

____ Criminal Background Investigation 
/ Fingerprinting Certification 

____ Drug-Free Workplace Certification 

____ Tobacco-Free Environment 
Certification 

____ Asbestos & Other Hazardous 
Materials Certification 

____ Lead-Product(s) Certification 

____ Registered Subcontractors List 

____ Insurance Certificates and 
Endorsements 

____ Performance Bond 

____ Payment Bond 

____ Specifications 

____ Plans 

____ Special Conditions 

____ Exhibit “A” (“Scope of Work”)  

 

   

 

7. Contractor shall not commence the Work under this Contract until the Contractor has 
submitted and the District has approved the performance bond, payment (labor and 
material) bond, the certificate(s) and the endorsement(s) of insurance required under 
the Terms and Conditions and the District has issued a Notice to Proceed. 

 
8. Payment for the Work shall be made in accordance with the Terms and Conditions. 
 

9. The Design Professional In General Responsible Charge for the Project is Brian Maytum, 
Nacht & Lewis (“Architect”). Contractor hereby acknowledges that the Architect, the 
Construction Manager, the Project Inspector, and the Division of the State Architect 
have authority to approve and/or suspend Work if the Contractor’s Work does not 

comply with the requirements of the Contract Documents, Title 24 of the California Code 
of Regulations, and all applicable laws.  No work shall be carried on except with the 
knowledge and under the inspection of said Project Inspector.  Project Inspector shall 

have free access to any or all parts of work at any time.  Contractor shall furnish Project 
Inspector reasonable opportunities for obtaining such information as may be necessary 
to keep Project Inspector fully informed respecting progress, manner of work, and 
character of materials.  The Contractor shall be liable for any delay caused by its non-

compliant Work or its failure to provide proper notification for inspection.  
 
10. Inspection and acceptance of the Work shall be performed by the architect. 
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11. Any notice required or permitted to be given under this Contract shall be deemed to 
have been given, served, and received if given in writing and either personally delivered 
or deposited in the United States mail, registered or certified mail, postage prepaid, 
return receipt required, or sent by overnight delivery service, or facsimile or email, 

addressed as follows: 
 

District 
 

Natomas Unified School District 
ATTN:  William Young, Deputy 
Superintendent 

1901 Arena Blvd 
wyoung@natomasunified.org 

Contractor 
 

Name:  ____________________ 
ATTN:  ____________________ 
[ADDRESS] 

[FAX] 
[EMAIL] 

 
Any notice personally given or sent by facsimile or email shall be effective upon receipt.  

Any notice sent by overnight delivery service shall be effective the business day next 
following delivery to the overnight delivery service.  Any notice given by mail shall be 
effective three (3) days after deposit in the United States mail.  

 
12. Contractor shall guarantee all labor and material used in the performance of this 

Contract for a period of one (1) year from the date of the District’s written approval of 
the Work.   

 
13. Each party has the full power and authority to enter into and perform this Contract, and 

the person signing this Contract on behalf of each party has been properly authority and 
empowered to enter into this Contract. 

 
14. By signing this Contract, Contractor certifies, under penalty of perjury, that all the 

information provided in the Contract Documents is true, complete, and correct. 

 
 
ACCEPTED AND AGREED on the date indicated below:  
 

Dated:      , 20___ 

NATOMAS UNIFIED SCHOOL DISTRICT 
 
Signature:        

Print Name:        

Print Title:        

Address:        

Telephone:        

E-Mail:        

 

Dated:     , 20___ 

Contractor:        

Signature:        

Print Name:        

Print Title:        

License No.:        

Registration No.:       

Address:        

Telephone:        

E-Mail:        
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[REMAINDER OF PAGE INTENTIONALLY BLANK; INFORMATION REGARDING CONTRACTOR 
FOLLOWS] 

Information regarding Contractor: 
 

Type of Business Entity: 
____ Individual 
____ Sole Proprietorship 
____ Partnership 

____ Limited Partnership 
____ Corporation, State:     _ 
____ Limited Liability Company 

____ Other:        
 

____________________________: 
Employer Identification and/or  
Social Security Number 
 

NOTE: Section 6041 of the Internal 
Revenue Code (26 U.S.C. 6041) and 
Section 1.6041-1 of Title 26 of the 

Code of Federal Regulations (26 
C.F.R. 1.6041-1) requires the 
recipients of $600.00 or more to 
furnish their taxpayer information 

to the payer.  In order to comply 
with these requirements, the 
District requires the Contractor to 
furnish the information requested 

in this section. 

[REMAINDER OF PAGE INTENTIONALLY BLANK; TERMS AND CONDITIONS FOLLOW]
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TERMS AND CONDITIONS TO AGREEMENT 
 

1. NOTICE TO PROCEED:  District shall provide a Notice to Proceed to Contractor pursuant to the 

Contract at which time Contractor shall proceed with the Work. 

2. STANDARD OF CARE:  Contractor shall perform, diligently prosecute and complete the Work in a 
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract 

Documents.   

3. SITE EXAMINATION:  Contractor has examined the Site and certifies that it accepts all 
measurements, specifications and conditions affecting the Work to be performed at the Site.  By 
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems 
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and 

Contractor’s ability to protect existing surface and subsurface improvements.  No claim for allowance 
of time or money will be allowed as to any other undiscovered condition on the Site.  

4. PERMITS, LICENSES AND REGISTRATION:  Contractor and all of its employees, agents, and 
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses, 

registration and permits as are required by law, in connection with the furnishing of materials, 
supplies, or services herein listed. 

5. PROJECT INSPECTION CARD:  Contractor shall verify that forms DSA 152 Project Inspection Card 
(or current version) are issued for the Project prior to commencement of construction. 

6. NOTIFICATION:  Contractor shall notify the Architect and Project Inspector, in writing, of the 
commencement and completion of construction of each and every aspect of the work at least 48 
hours in advance by submitting form DSA 156 (or current version) to the Project Inspector.  Forms 
are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.   

7. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus, 

facilities, transportation, labor, and material necessary to furnish the services herein described, the 
services to be performed at such times and places as directed by and subject to the approval of the 
authorized District representative indicated in the Work specifications attached hereto.  Unless 
otherwise specified, all materials shall be new and previously unused, and of the manufacturer’s 

latest model or the best of their respective kinds and grades as noted or specified, and workmanship 
shall be of good quality.  

8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall 
be made without the prior written approval of the District.  Contractor shall be responsible for any 
re-design costs occasioned by District’s acceptance and/or approval of any substitute, as well as 

any costs that the District incurs for professional services, including DSA fees.  District may deduct 
those costs from any amounts owing to Contractor for the review of the request for substitution, 
even if the request for substitution is not approved.  Contractor shall, in the event that a substitute 
is less costly than that specified, credit the District with one-hundred percent (100%) of the net 
difference between the substitute and the originally specified material.     

9. INDEPENDENT CONTRACTOR STATUS:  While engaged in carrying out the Services of this 

Contract, the Contractor is an independent contractor, and not an officer, employee, agent, partner, 
or joint venture of the District.  Contractor shall be solely responsible for its own Workers’ 
Compensation insurance, taxes, and other similar charges or obligations.  Contractor shall be liable 
for its own actions, including its negligence or gross negligence, and shall be liable for the acts, 
omissions, or errors of its agents or employees. 

10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel 
employed on the job Site, use of equipment, and quality of workmanship.  

11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its 

employees and the employees of its subcontractors and shall not employ or work any unfit person 
or anyone not skilled in work assigned to him or her.  Any person in the employ of the Contractor 
or a subcontractor whom the District may deem incompetent or unfit shall be dismissed from the 
Site and shall not again be employed at Site without written consent from the District. 

12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work 

under this Contract shall be subject to the approval of the District.  Contractor agrees to bind every 
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subcontractor by the terms of the Contract as far as such terms are applicable to subcontractor’s 
work, including, without limitation, all registration, indemnification, insurance, bond, and warranty 
requirements.  If Contractor shall subcontract any part of this Contract, Contractor shall be fully 
responsible to the District for acts and omissions of its subcontractor and of persons either directly 

or indirectly employed by itself.  Nothing contained in the Contract Documents shall create any 
contractual relations between any subcontractor and the District. 

13. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of 
this Contract.  Contractor shall be responsible to ascertain from the District the rules and regulations 

pertaining to safety, security, and driving on school grounds, particularly when children are present. 

14. TRENCH SHORING: If this Contract is in excess of $25,000 and is for the excavation of any trench 
deeper than five (5) feet, Contractor must submit and obtain District acceptance, in advance of 
excavation, of a detailed plan showing the design of shoring, bracing, sloping, or other provisions 
to be made for worker protection from the hazard of caving ground during the excavation of such 

trench or trenches. If the plan varies from the shoring system standards, the plan shall be prepared 
by a registered civil or structural engineer. 

15. EXCAVATIONS OVER FOUR FEET: If this Contract includes excavations over four (4) feet, 
Contractor shall promptly, and before the following conditions are disturbed, notify the District, in 

writing, of any: (1) Material that the Contractor believes may be material that is hazardous waste, 
as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with provisions of existing law; (2) Subsurface or 
latent physical conditions at the site differing from those indicated; or (3) Unknown physical 
conditions at the site of any unusual nature, different materially from those ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the Contract.  The 
District shall promptly investigate the conditions, and if it finds that the conditions do materially so 

differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's cost of, 
or the time required for, performance of any part of the Work shall issue a change order under the 
procedures described in the Contract.  In the event that a dispute arises between the District and 
the Contractor whether the conditions materially differ, or involve hazardous waste, or cause a 
decrease or increase in the Contractor's cost of, or time required for, performance of any part of the 
work, the Contractor shall not be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all Work to be performed under the contract. The Contractor shall 

retain any and all rights provided either by Contract or by law which pertain to the resolution of 
disputes and protests between the contracting parties. 

16. LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section 
32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other 

potential sources of lead contamination shall be utilized on this Project, and only trained and state-
certified contractors, inspectors and workers shall undertake any action to abate existing risk factors 
for lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of Federal 
Regulations part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a six-square-
foot area or greater indoors or a 20-square-foot area or greater outdoors must be trained by an 
EPA-accredited provider and certified by the EPA.  Contractor must execute the Lead-Based Paint 
Certification, if applicable.  

17. GENERAL PERMIT FOR STORM WATER DISCHARGES ASSOCIATED WITH CONSTRUCTION 
AND LAND DISTURBANCE ACTIVITIES:    

17.1 Contractor acknowledges that all California school districts are obligated to develop and 

implement the following requirements for the discharge of storm water to surface waters 
from its construction and land disturbance activities pursuant to the Clean Water Act and 
Porter Cologne Water Quality Act.  District has determined that the construction of this 
Project requires enrollment in the Construction Storm Water Permit.  District has filed certain 
submittals referred to as Permit Registration Documents (“PRDS”) with the Regional Water 
Control Board (“Storm Water Pollution Prevention Plan” or “SWPPP”). 

17.2 Contractor shall comply with any District SWPPP that is approved by the District and 
applicable to the Project, at no additional cost to the District.  Contractor shall pay any fees 
and any penalties that may imposed by a regulatory agency for its non-compliance with the 
SWPPP during the course of Work. 
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17.3 Contractor shall provide a Qualified Storm Water Practitioner (“QSP”) at no additional cost 
to the District, who shall be onsite and implement and monitor any and all SWPPP 
requirements applicable to the Project, including but not limited to: 

17.3.1 All required visual observations, sampling, analysis, reporting and record keeping, 

including any Numeric Action Levels (“NALs”), if applicable; 

17.3.2 Rain Event Action Plan (“REAP”) at least forty eight (48) hours prior to any forecasted 

rain event requiring implementation of the REAP, including any erosion and sediment 
control measures needed to protect all exposed portions of the site, if applicable; 

17.3.3 Active Treatment System (“ATS”), if applicable; and 

17.3.4 Best management practices (“BMPs”).  

18. CLEAN UP: Debris shall be removed from the Site.  The Site shall be in order at all times when 
work is not actually being performed and shall be maintained in a reasonably clean condition. 

19. PROTECTION OF WORK AND PROPERTY:  Contractor shall erect and properly maintain at all 

times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers, 
lights, and security persons for protection of workers and the public, and shall post danger signs 
warning against hazards created by the Work.  In an emergency affecting life and safety of life or 
of Work or of adjoining property, Contractor, without special instruction or authorization from 

District, is permitted to act at his discretion to prevent such threatened loss or injury.  

20. FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the time 
and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire, 
strike, loss, or shortage of transportation facilities, lock-out, commandeering of materials, products, 
plants, or facilities by the government, when satisfactory evidence thereof is presented to the 

District, provided that it is satisfactorily established that the non-performance is not due to the fault 
or neglect of the Contractor. 

21. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without 
reimbursement from the District, any work necessary to correct errors or omissions which are 

caused by the Contractor’s failure to comply with the standard of care required herein. Schedule 
delays resulting from unauthorized work shall be Contractor’s responsibility.  

22. NO RELIEF FROM OBLIGATIONS BASED ON REVIEW BY OTHER PERSONS: Contractor shall 
not be relieved of obligations to perform the Work in accordance with the Contract Documents by 
act or omission of the District, Architect, Construction Manager, Project Inspector, or DSA or other 

entities having jurisdiction including, but not limited to, administration of the Contract, review of 
submittals, or by tests, observation, inspection, or permit/interconnection approvals. 

23. DISTRICT’S RIGHT TO PERFORM WORK:   If the Contractor should neglect to prosecute the 
Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT 

(48) hours’ written notice to the Contractor, may make good such deficiencies, without prejudice 
to any other remedy it may have, including but not limited to the District hiring its own forces or 
another contractor to replace the Contractor’s nonconforming Work, in which case the District shall 
either issue a deductive Change Order, a Construction Change Directive, or invoice the Contractor 
for the cost of that work.  Contractor shall pay any invoices within thirty (30) days of receipt of 
same or District may withhold those amounts from payment(s) to Contractor. 

24. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have 

access to the Work wherever it is in preparation or in progress.  Contractor shall provide safe and 
proper facilities for such access. 

25. OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract 

completion and such occupancy shall not constitute final acceptance or approval of any part of the 
Work covered by this Contract, nor shall such occupancy extend the date specified for completion 
of the Work. 

26. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the 

estimated value for materials delivered or services performed under the Contract as of the date of 
submission (“Application for Payment”).  Within thirty (30) days after District’s approval of the 
Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the 
value of the Work performed (as verified by Architect and Inspector and certified by Contractor) up 
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to the last day of the previous month, less the aggregate of previous payments and amount to be 
withheld.  The District may withhold or deduct from any payment an amount necessary to protect 
the District from loss because of: (1) liquidated damages which have accrued as of the date of the 
application for payment; (2) any sums expended by the District in performing any of Contractor’s 

obligations under the Contract which Contractor has failed to perform or has performed 
inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by state law; 
(5) reasonable doubt that the Work can be completed for the unpaid balance of the Total Contract 
price or by the scheduled completion date; (6) unsatisfactory prosecution of the Work by Contractor; 
(7) unauthorized deviations from the Contract; (8) failure of the Contractor to maintain or submit 
on a timely basis proper and sufficient documentation as required by the Contract or by District 
during the prosecution of the Work; (9) erroneous or false estimates by the Contractor of the value 

of the Work performed; (10) any sums representing expenses, losses, or damages, as determined 
by the District, incurred by the District for which Contractor is liable under the Contract; and (11) 
any other sums which the District is entitled to recover from Contractor under the terms of the 
Contract or pursuant to state law, including section 1727 of the California Labor Code.  The failure 
by the District to deduct any of these sums from a progress payment shall not constitute a waiver 
of the District’s right to such sums.  The District shall retain five percent (5%) from all amounts 

owing as retention.  Retention shall be paid pursuant to Public Contract Code sections 7107, 7200 
and 7201.  

27. CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance, 
nature of materials or price thereof, or any other matter materially affecting the performance or 
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is 

approved in advance and in writing by a valid change order executed by the District.  Contractor 
specifically understands, acknowledges, and agrees that the District shall have the right to request 
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof 
shall be added to or deducted from the amount of the Contract Price by fair and reasonable 
valuations.  Contractor also agrees to provide the District with all information requested to 
substantiate the cost of the change order and to inform the District whether the Work will be done 

by the Contractor or a subcontractor.  In addition to any other information requested, Contractor 
shall submit, prior to approval of the change order, its request for a time extension (if any), as well 
as all information necessary to substantiate its belief that such change will delay the completion of 
the Work.  If Contractor fails to submit its request for a time extension or the necessary supporting 
information, it shall be deemed to have waived its right to request such extension.  

28. INDEMNIFICATION:   

28.1 To the furthest extent permitted by California law, Contractor shall indemnify and hold 
harmless the District, its agents, representatives, officers, consultants, employees, and 
volunteers (the “Indemnified Parties”) from any and all demands, injuries, losses, expenses, 
liabilities, claims, suits and actions (the “Claims”) of any kind, nature, and description, 
including, but not limited to, attorneys’ fees and costs, directly or indirectly arising from, 

arising out of, connected with, or resulting from, in whole or in part, the performance of this 
Contract unless the Claims are caused wholly by the sole or active negligence or willful 
misconduct of the Indemnified Parties and/or defects in design furnished by the Architect, 
as found by a court or arbitrator of competent jurisdiction, in which case the Contractor’s 
indemnification and hold harmless obligation shall be reduced by the proportion of the 
Indemnitees’ and/or Architect’s liability.   

28.2 Contractor shall also, to the furthest extent permitted by California law, defend the 

Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from 
any and all Claims directly or indirectly arising from, arising out of, connected with, or 
resulting from the performance of this Contract unless the claims are caused wholly by the 
sole or active negligence or willful misconduct of the Indemnified Parties and/or defects in 
design furnished by the Architect, as found by a court or arbitrator of competent jurisdiction, 
in which case, without impacting Contractor’s obligation to provide an immediate and 
ongoing defense of the Indemnified Parties, the Contractor’s defense obligation shall be 

retroactively reduced by the proportion of the Indemnitees’ and/or Architect’s liability.  The 
District shall have the right to accept or reject any legal representation that Contractor 
proposes to defend the District.   
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28.3 Pursuant to Public Contract Code section 9201, the District shall provide timely notification 
to Contractor of the receipt of any third-party claim relating to this Contract.  The District 
shall be entitled to recover its reasonable costs incurred in providing said notification. 

28.4 If the Indemnitees provide their own defense due to failure to timely respond to tender of 

defense, rejection of tender of defense, or conflict of interest of proposed counsel, 
Contractor shall reimburse Indemnitees for any expenditures, including reasonable 
attorney’s fees and costs. 

28.5 The District may retain so much of the moneys due the Contractor as shall be considered 
necessary, until disposition of any such suit, claims or actions for damages or until the 
District has received written agreement from the Contractor that it will unconditionally 
defend the Indemnified Parties, and pay any damages due by reason of settlement or 

judgment. 

28.6 The Contractor’s defense and indemnification obligations hereunder shall survive the 
completion of Work, including the warranty/guarantee period, and the termination of the 
Contract. 

29. PAYMENT BOND AND PERFORMANCE BOND:  Contractor shall not commence the Work until it 

has provided to the District, in a form acceptable to the District, a Payment (Labor and Material) 
Bond and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of the 
Contract Price issued by a surety admitted to issue bonds in the State of California and otherwise 
acceptable to the District. 

30. CONTRACTOR’S INSURANCE:   

30.1 The Contractor shall procure and maintain at all times it performs any portion of the Services 
the following insurance with minimum limits not less than the amount indicated below.  If 
Contractor normally carries insurance in an amount greater than the minimum amounts 

required by District, that greater amount shall become the minimum required amount of 
insurance for purposes of the Contract. Therefore, Contractor hereby acknowledges and 
agrees that all insurance carried by it shall be deemed liability coverage for all actions it 
performs in connection with the Contract. 

Type of Coverage Minimum 

Requirement 

Commercial General Liability Insurance, including Bodily Injury, 
Personal Injury, Property Damage, Advertising Injury, and Medical 
Payments 

Each Occurrence 
General Aggregate 

 
 
 
$ 1,000,000 
$ 1,000,000 

Automobile Liability Insurance -  Any Auto 
Combined Single Limit 
 

 
$ 1,000,000 

Workers’ Compensation Statutory Limits 

Employer’s Liability $ 1,000,000 

 

30.1.1 Commercial General Liability and Automobile Liability Insurance.  

Commercial General Liability Insurance and Any Automobile Liability Insurance that 
shall protect the Contractor, the District, and the State from all claims of bodily 
injury, property damage, personal injury, death, advertising injury, and medical 
payments arising performing any portion of the Services.  (Form CG 0001 and CA 
0001, or forms substantially similar, if approved by the District.) 

30.1.2 Workers’ Compensation and Employers’ Liability Insurance.  Workers’ 

Compensation Insurance and Employers’ Liability Insurance for all of its employees 
performing any portion of the Services. In accordance with provisions of section 
3700 of the California Labor Code, the Contractor shall be required to secure 
workers’ compensation coverage for its employees.  If any class of employee or 
employees engaged in performing any portion of the Services under this Contract 

are not protected under the Workers’ Compensation Statute, adequate insurance 
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coverage for the protection of any employee(s) not otherwise protected must be 
obtained before any of those employee(s) commence performing any portion of the 
Services. 

30.2 Proof of Insurance.  The Contractor shall not commence performing any portion of the 

Services until all required insurance has been obtained and certificates indicating the 
required coverage have been delivered in duplicate to the District and approved by the 
District.  Certificates and insurance policies shall include the following:  

30.2.1 A clause stating:  “This policy shall not be canceled until notice has been mailed to 

the District, stating date of cancellation.  Date of cancellation shall not be less than 
thirty (30) days after date of mailing notice.” 

30.2.2 Language stating in particular those insured, extent of insurance, location and 

operation to which insurance applies, expiration date, to whom cancellation notice 
will be sent, and length of notice period. 

30.2.3 An endorsement stating that the District and its Governing Board, agents, 
representatives, employees, trustees, officers, consultants, and volunteers are 

named additional insured under all policies except Workers’ Compensation 
Insurance, and Employers’ Liability Insurance.     

30.2.4 All policies except the Workers’ Compensation Insurance, and Employers’ Liability 
Insurance Policies shall be written on an occurrence form. 

30.2.5 An endorsement stating that Contractor’s insurance policies shall be primary to any 
insurance or self-insurance maintained by District. 

30.2.6 An endorsement stating that there shall be a waiver of any subrogation. 

30.2.7 Contractor’s insurance limit shall apply separately to each insured against whom a 
claim is made or suit is brought. 

30.3 Acceptability of Insurers.  Insurance is to be placed with insurers with a current A.M. 

Best’s rating of no less than A:VII, unless otherwise acceptable to the District.  

31. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract 
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the 
workmanship, product or service performed against defective workmanship, defects or failures of 
materials for a minimum period of one (1) year from filing the Notice of Completion with the county 
in which the Site is located.  All workmanship and merchandise must be warranted to be in 

compliance with applicable California energy, conservation, environmental, and educational 
standards. 

32. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information, 
documents, programs, procedures, and all other items that Contractor encounters while performing 

the Contractor’s Work to the extent allowed by law.  This requirement shall be ongoing and shall 
survive the expiration or termination of this Contract and specifically includes all student, parent, 
and disciplinary information. 

33. LIMITATION OF DISTRICT LIABILITY:  District’s financial obligations under this Contract shall 

be limited to the payment of the compensation provided in this Contract.  Notwithstanding any other 
provision of this Contract, in no event shall District be liable, regardless of whether any claim is 
based on contract or tort, for any special, consequential, indirect or incidental damages, including, 
but not limited to, lost profits or revenue, or lost bonding capacity, arising out of or in connection 
with this Contract for the services performed in connection with this Contract. 

34. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance, 

rules and regulations bearing on conduct of the Work as indicated or specified.  If Contractor 
observes that any of the Work required by this Contract is at variance with any such laws, ordinance, 
rules or regulations, Contractor shall notify the District, in writing, and, at the sole option of the 
District, any necessary changes to the scope of the Work shall be made and this Contract shall be 
appropriately amended in writing, or this Contract shall be terminated effective upon Contractor’s 
receipt of a written termination notice from the District.  If Contractor performs any work that is in 

violation of any laws, ordinances, rules or regulations, without first notifying the District of the 
violation, Contractor shall bear all costs arising therefrom.  
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35. LABOR CODE REQUIREMENTS:  Contractor represents that Contractor and all Subcontractors 
shall not be presently debarred, suspended, proposed for disbarment, declared ineligible or excluded 
pursuant to either Labor Code section 1777.1 or Labor Code section 1777.7.  The Contractor shall 
comply with all applicable provisions of the California Labor Code, Division 3, Part 7, Chapter 1, 

Articles 1 – 5, including, without limitation, the payment of the general prevailing per diem wage 
rates for public work projects of more than one thousand dollars ($1,000).  Copies of the prevailing 
rate of per diem wages are on file with the District or available online at http://www.dir.ca.gov/.  In 
addition, the Contractor and each subcontractor shall comply with Chapter 1 of Division 2, Part 7 of 
the California Labor Code, beginning with Section 1720, and including Section 1735, 1777.5 and 
1777.6, forbidding discrimination, and Sections 1776, 1777.5 and 1777.6 concerning the 
employment of apprentices by Contractor or subcontractors.  Willful failure to comply may result in 

penalties, including loss of the right to bid on or receive public works contracts.   

35.1 Registration:  Contractor and its subcontractor(s) shall be registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5 and in accordance with Labor 
Code section 1771.1. 

35.2 Registered Subcontractor List:  Within 30 days of the award of contract or prior to 
commencing the Work under this Contract, whichever occurs first, Contractor shall provide 
District all information required by Labor Code section 1773.3, as amended by Stats. 2017, 
Ch. 28, Sec. 21, for Company and all tiers of Subcontractors to enable District to provide 

notice to the Department of Industrial Relations (DIR) of the Contract (PWC-100 form).  
Contractor shall submit and maintain an updated Registered Subcontractor List including all 
Subcontractors of any tier furnishing labor, material, or equipment to the Project.  

35.3 Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified 
payroll records (“CPR”) electronically using California Department of Industrial Relations’ 

(DIR) eCPR System by uploading the CPRs by electronic XML file or entering each record 
manually using the DIR’s iform (or current form) online directly to the DIR on no less than 
every 30 days while Work is being performed and within 30 days after the final day of Work 
performed on the Project, and within ten (10) days of any request by the District or Labor 
Commissioner at http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.html or 
current application and URL, showing the name, address, social security number, work 
classification, straight time, and overtime hours worked each day and week, and the actual 

per diem wages paid to each journeyman, apprentice, worker, or other employee employed 
by the Contractor and/or each subcontractor in connection with the Work. 

35.4 Labor Compliance:  Contractor shall perform the Work of the Project while complying with 
all the applicable regulations, including section 16000, et seq., of Title 8 of the California 

Code of Regulations and is subject to labor compliance monitoring and enforcement by the 
Department of Industrial Relations. 

36. ANTI-DISCRIMINATION:  Contractor herein agrees to comply with the provisions of the California 
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government 

Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law 
88-352, and all amendments thereto; Executive Order 11246; and all administrative rules and 
regulations found to be applicable to Contractor and all of its subcontractors.  In addition, the 
Contractor agrees to require like compliance by all its subcontractor(s). 

37. DISABLED VETERAN BUSINESS ENTERPRISES:  Section 17076.11 of the Education Code 

requires school districts using funds allocated pursuant to the State of California School Facility 
Program for the construction or modernization of a school building (SFP Funds) to have a 
participation of at least three percent (3%), per year, of the overall dollar amount expended each 
year by the school district, for disabled veteran business enterprises (DVBE).  If this Contract uses 
SFP Funds, Contractor must submit, with its executed Contract, appropriate documentation to the 
District identifying the steps Contractor has taken to solicit DVBE participation in conjunction with 
this Contract.  

38. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights, 
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act 
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of 
Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services, 
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or materials pursuant to the Contract or a subcontract. This assignment shall be made and become 
effective at the time the District tenders final payment to the Contractor, without further 
acknowledgment by the parties. 

39. CONTRACTOR CLAIMS:  In the event of any demand by Contractor for (A) a time extension, 

including, without limitation, for relief from damages or penalties for delay assessed by the District 
under the Contract, (B) payment by the District of money or damages arising from work done by, 
or on behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise 
expressly provided for or to which Contractor is not otherwise entitled to, or (C) an amount of 

payment disputed by the District, the parties shall attempt to resolve the dispute by those 
procedures set forth in Public Contract Code section 9204 and/or Article 1.5 (commencing with 
section 20104) of Chapter 1, Part, 3, Division 2, of the Public Contract Code, if applicable, the 
provisions of which are each attached hereto and incorporated herein by this reference.  If a claim, 
or any portion thereof, remains in dispute upon satisfaction of all applicable dispute resolution 
requirements, the Contractor shall comply with all claims presentation requirements as provided in 
Chapter 1 (commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3 

of Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right to 
bring a civil action against the District.  For purposes of those provisions, the running of the time 
within which a claim must be presented to the District shall be tolled from the time the Contractor 
submits its written claim until the time the claim is denied, including any time utilized by any 
applicable meet and confer process. Pending resolution of the dispute, Contractor and its 
subcontractors shall continue to perform the Work under the Contract and shall not cause a delay 
of the Work, including the disputed work, during any dispute, claim, negotiation, mediation, or 

arbitration proceeding, except by written agreement of the District. 

40. ATTORNEY FEES/COSTS:  Should litigation be necessary to enforce any terms or provisions of 
this Contract, then each party shall bear its own litigation and collection expenses, witness fees, 
court costs and attorney’s fees. 

41. TERMINATION:  If Contractor fails to perform the Services and Contractor’s duties to the 
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner 
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or provisions 
of this Contract, District shall have the right to terminate this Contract and/or Contractor’s right to 
perform the Work of the Contract for cause effective immediately upon the District giving written 

notice thereof to the Contractor.  The Contractor and its performance bond surety, if any, shall be 
liable for all damages caused to the District by reason of the Contractor’s failure to perform and 
complete the Contract.  District shall also have the right in its sole discretion to terminate the 
Contract and/or Contractor’s right to perform the Work of the Contract for its own convenience upon 
District giving three (3) days’ written notice thereof to the Contractor.  In case of a termination for 
convenience, Contractor shall be paid for the actual cost for labor, materials, and services performed 

including, without limitation, Contractor’s and its subcontractor(s)’ mobilization and or 
demobilization costs, that is unpaid and can be documented through timesheets, invoices, receipts, 
or otherwise.  Termination shall have no effect upon any of the rights and obligations of the parties 
arising out of any transaction occurring prior to the effective date of termination.  In the event 
termination for cause is determined to have not been for cause, the termination shall be deemed to 
have been a termination for convenience effective as of the same date as the purported termination 
for cause. 

42. ASSIGNMENT OF CONTRACT:  Contractor shall not assign or transfer in any way any or all of its 
rights, burdens, duties, or obligations under this Contract without the prior written consent of the 
District. 

43. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with each 

of the provisions and conditions of this Contract. 

44. CALCULATION OF TIME:  For the purposes of this Contract, “days” refers to calendar days unless 
otherwise specified. 

45. GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws 
of the State of California with venue of any action in a County in which the District administration 
office is located. 
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46. BINDING CONTRACT:  This Contract shall be binding upon the parties hereto and upon their 
successors and assigns, and shall inure to the benefit of said parties and their successors and 
assigns. 

47. DISTRICT WAIVER:  District's waiver of any term, condition, covenant or waiver of a breach of 

any term, condition or covenant shall not constitute the waiver of any other term, condition or 
covenant or the waiver of a breach of any other term, condition or covenant. 

48. CAPTIONS AND INTERPRETATIONS:  Paragraph headings in this Contract are used solely for 

convenience, and shall be wholly disregarded in the construction of this Contract.  No provision of 
this Contract shall be interpreted for or against a party because that party or its legal representative 
drafted such provision, and this Contract shall be construed as if jointly prepared by the parties. 

49. INVALID TERM:  If any provision of this Contract is declared or determined by any court of 

competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability 
of the remaining parts, terms and provisions shall not be affected thereby, and said illegal, 
unenforceable or invalid part, term or provision will be deemed not to be a part of this Contract.  

50. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and 

clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this 
Contract shall be read and enforced as though it were included therein. 

51. ENTIRE CONTRACT:  This Contract sets forth the entire agreement between the parties hereto and 
fully supersedes any and all prior agreements, understandings, written or oral, between the parties 

hereto pertaining to the subject matter thereof. 

52. NO ORAL MODIFICATIONS:  No oral agreement or conversation with any officer, agent, or 
employee of District, either before or after execution of Contract, shall affect or modify any of the 
terms or obligations contained in any of the documents comprising the Contract.  
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Public Contract Code section 9204 
 

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all 
construction business performed on a public works project in the state that is complete and not in dispute is paid in 
full and in a timely manner. 

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with 
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a public 
works project. 

(c) For purposes of this section: 

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt 
requested, for one or more of the following: 

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public 
entity under a contract for a public works project. 

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor 
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to 
which the claimant is not otherwise entitled. 

(C) Payment of an amount that is disputed by the public entity. 

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of 
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a public 
works project. 

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency, department, 
office, division, bureau, board, or commission, the California State University, the University of California, a city, 
including a charter city, county, including a charter county, city and county, including a charter city and county, 
district, special district, public authority, political subdivision, public corporation, or nonprofit transit corporation 
wholly owned by a public agency and formed to carry out the purposes of the public agency. 

(B) “Public entity” shall not include the following: 

(i) The Department of Water Resources as to any project under the jurisdiction of that department. 

(ii) The Department of Transportation as to any project under the jurisdiction of that department. 

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department. 

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to 
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code. 

(v) The Military Department as to any project under the jurisdiction of that department. 

(vi) The Department of General Services as to all other projects. 

(vii) The High-Speed Rail Authority. 

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public 
structure, building, road, or other public improvement of any kind. 

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) 
of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a lower tier 
subcontractor. 

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct 
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a written 
statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a claim, 
a public entity and a contractor may, by mutual agreement, extend the time period provided in this subdivision. 

(B) The claimant shall furnish reasonable documentation to support the claim. 

(C) If the public entity needs approval from its governing body to provide the claimant a written statement identifying 
the disputed portion and the undisputed portion of the claim, and the governing body does not meet within the 45 
days or within the mutually agreed to extension of time following receipt of a claim sent by registered mail or certified 
mail, return receipt requested, the public entity shall have up to three days following the next duly publicly noticed 
meeting of the governing body after the 45-day period, or extension, expires to provide the claimant a written 
statement identifying the disputed portion and the undisputed portion. 
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the 
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall 
apply. 

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim 
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal conference 
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered 
mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer conference within 
30 days for settlement of the dispute. 

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion 
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the portion 
of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion 
of the claim shall be processed and made within 60 days after the public entity issues its written statement. Any 
disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding mediation, 
with the public entity and the claimant sharing the associated costs equally. The public entity and claimant shall 
mutually agree to a mediator within 10 business days after the disputed portion of the claim has been identified in 
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall 
select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall 
bear the fees and costs charged by its respective mediator in connection with the selection of the neutral mediator. 
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable procedures 
outside this section. 

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral 
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute 
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes 

in this section. 

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant 
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been 
commenced. 

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or 
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute. 

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this 
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed rejected 
in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim, or its failure 
to otherwise meet the time requirements of this section, shall not constitute an adverse finding with regard to the 
merits of the claim or the responsibility or qualifications of the claimant. 

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum. 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity 
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a 
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or on 
behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the 
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the 
claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45 days 
of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the contractor 
presented the claim to the public entity and, if the original contractor did not present the claim, provide the 
subcontractor with a statement of the reasons for not having done so. 

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works 
project that may give rise to a claim under this section. 

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1) 
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the 
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable 
change order, claim, and dispute resolution procedures and requirements in addition to the provisions of this section, 
so long as the contractual provisions do not conflict with or otherwise impair the timeframes and procedures set forth 
in this section. 

(g) This section applies to contracts entered into on or after January 1, 2017. 

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a 
competitive application process, for the failure of an awardee to meet its contractual obligations. 

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later enacted 
statute that is enacted before January 1, 2027, deletes or extends that date.. 
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Public Contract Code sections 20104 – 20104.6 
 

§ 20104.   

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or 
less which arise between a contractor and a local agency. 

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when 
the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2. 

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or 
improvement contracted for by the state or the Regents of the University of California. 

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages 
arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of 
which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 
payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work 
which may give rise to a claim under this article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

§ 20104.2. 

For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be filed 
on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any 
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses to the claim the local agency may have 
against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
15 days after receipt of the further documentation or within a period of time no greater than that taken by the 
claimant in producing the additional information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt 
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
30 days after receipt of the further documentation, or within a period of time no greater than that taken by the 
claimant in producing the additional information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time 
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local 
agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the 
local agency shall schedule a meet and confer conference within 30 days for settlement of the dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file a 
claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the period 
of time within which a claim must be filed shall be tolled from the time the claimant submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer process, including 
any period of time utilized by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change 
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter 
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2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

§ 20104.4. 

The following procedures are established for all civil actions filed to resolve claims subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit 
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be 
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the 
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both 
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint 
the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to 
judicial arbitration. 

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of 
this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators 
shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for good cause, 
determines a different division. In no event shall these fees or expenses be paid by state or county funds. 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, 
any party who after receiving an arbitration award requests a trial de novo but does not obtain a more favorable 
judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of the other 

party arising out of the trial de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration 
process. 

§ 20104.6. 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise 
provided in the contract. 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration 
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law. 

 

END OF DOCUMENT 
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PERFORMANCE BOND 
(100% OF CONTRACT PRICE) 

(Note:  Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the Governing Board (“Board”) of the Natomas Unified School District (“District”) 
and         (“Principal”) have entered into a contract 

(“Agreement”) for the furnishing of all materials and labor, services and transportation, 
necessary, convenient, and proper to perform the following project: 

          (Project Name) 

(“Project”) which Agreement dated     , 20___, and all of the Contract 

Documents attached to or forming a part of the Agreement, are hereby referred to and 
made a part hereof; and 

WHEREAS, said Principal is required under the terms of the Agreement to furnish a bond for 

the faithful performance of the Agreement. 

NOW, THEREFORE, the Principal and         
            (“Surety”) 
are held and firmly bound unto the Board of the District in the penal sum of 

              

Dollars ($   ), lawful money of the United States, for the payment of which 
sum well and truly to be made we bind ourselves, our heirs, executors, administrators, 

successors, and assigns jointly and severally, firmly by these presents, to: 

- Perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s 
failure to perform all the Work required to complete the Project. 

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, 
executors, administrators, successors, or assigns, shall in all things stand to and abide by, 
and well and truly keep and perform the covenants, conditions, and agreements in the 
Agreement and any alteration thereof made as therein provided, on his or its part to be kept 

and performed at the time and in the intent and meaning, including all contractual 
guarantees and warrantees of materials and workmanship, and shall indemnify and save 
harmless the District, its trustees, officers and agents, as therein stipulated, then this 

obligation shall become null and void, otherwise it shall be and remain in full force and 
virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor 
proposed by Surety to fulfill its obligations in the event of default by the Principal.  Surety 

shall not utilize Principal in completing the Work nor shall Surety accept a Bid from Principal 
for completion of the Work if the District declares the Principal to be in default and notifies 
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Surety of the District’s objection to Principal’s further participation in the completion of the 
Work. 

As a condition precedent to the satisfactory completion of the Agreement, the above 
obligation shall hold good for a period equal to the warranty and/or guarantee period of the 
Agreement, during which time Surety’s obligation shall continue if Contractor shall fail to 
make full, complete, and satisfactory repair and replacements and totally protect the District 

from loss or damage resulting from or caused by defective materials or faulty workmanship.  
The obligations of Surety hereunder shall continue so long as any obligation of Contractor 
remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s 
obligations under the Agreement, law or equity, including, but not limited to, California Code 

of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration, or addition to the terms of the Agreement or to the Work to be performed 

thereunder or the specifications accompanying the same shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such change, extension of 
time, alteration, or addition to the terms of the Agreement or to the work or to the 
specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the    day of    , 20___. 

(Affix Corporate Seal)  

 Principal 

 By 

 Surety 

 By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety.  The California 

Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF DOCUMENT 
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PAYMENT BOND 
Contractor's Labor & Material Bond 

(100% Of Contract Price) 

(Note: Contractor MUST use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the Governing Board (“Board”) of the Natomas Unified School District (or 

“District”) and          , (“Principal”) 
have entered into a contract (“Agreement”) for the furnishing of all materials and labor, 
services and transportation, necessary, convenient, and proper to perform the following 
project: 

           (Project Name) 
(“Project”) which Agreement dated     , 20___, and all of the Contract 
Documents attached to or forming a part of the Agreement, are hereby referred to and 

made a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the Work, to file a good and sufficient bond with the body by which the 
Agreement is awarded in an amount equal to one hundred percent (100%) of the Contract 

price, to secure the claims to which reference is made in sections 9000 through 9510 and 
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and        

            (“Surety”) 
are held and firmly bound unto all laborers, material men, and other persons referred to in 
said statutes in the sum of            
Dollars ($  ), lawful money of the United States, being a sum not less than the 

total amount payable by the terms of Contract, for the payment of which sum well and truly 
to be made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, 
jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of his or its subcontractors, of 

the heirs, executors, administrators, successors, or assigns of any, all, or either of them 
shall fail to pay for any labor, materials, provisions, provender, or other supplies, used in, 
upon, for or about the performance of the work contracted to be done, or for any work or 

labor thereon of any kind, or for amounts required to be deducted, withheld, and paid over 
to the Employment Development Department from the wages of employees of the Principal 
or any of his or its subcontractors of any tier under Section 13020 of the Unemployment 
Insurance Code with respect to such work or labor, that the Surety will pay the same in an 

amount not exceeding the amount herein above set forth, and also in case suit is brought 
upon this bond, will pay a reasonable attorney’s fee to be awarded and fixed by the Court, 
and to be taxed as costs and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of 
the Civil Code, so as to give a right of action to them or their assigns in any suit brought 
upon this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Agreement or the specifications 
accompanying the same shall in any manner affect its obligations on this bond, and it does 
hereby waive notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the    day of    , 20___. 

(Affix Corporate Seal)  

 Principal 

 By 

 Surety 

 By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 

 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety.  The California 

Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF DOCUMENT
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SPECIAL CONDITIONS 

1. Mitigation Measures 

Contractor shall comply with all applicable mitigation measures, if any, adopted by any 
public agency with respect to this Project pursuant to the California Environmental Quality 
Act.  (See Public Resources Code section 21000 et seq.) 

2. Modernization Projects  

2.1. Access.  Access to the school buildings and entry to buildings, classrooms, 
restrooms, mechanical rooms, electrical rooms, or other rooms, for construction 
purposes, must be coordinated with District and onsite District personnel before Work is 

to start.  Unless agreed to otherwise in writing, only a school custodian will be allowed to 
unlock and lock doors in existing building(s).  The custodian will be available only while 
school is in session.  If a custodian is required to arrive before 7:00 a.m. or leave after 

3:30 p.m. to accommodate Contractor’s Work, the overtime wages for the custodian will 
be paid by the Contractor, unless at the discretion of the District, other arrangements 
are made in advance. 

2.2. Master Key.  Upon request, the District may, at its own discretion, provide a 

master key to the school site for the convenience of the Contractor.  The Contractor 
agrees to pay all expenses to re-key the entire school site and all other affected District 
buildings if the master key is lost or stolen, or if any unauthorized party obtains a copy 

of the key or access to the school. 

2.3. Maintaining Services.  The Contractor is advised that Work is to be 
performed in spaces regularly scheduled for instruction.  Interruption and/or periods of 
shutdown of public access, electrical service, water service, lighting, or other utilities 

shall be only as arranged in advance with the District.  Contractor shall provide 
temporary services to all facilities interrupted by Contractor’s Work. 

2.4. Maintaining Utilities.  The Contractor shall maintain in operation during 
duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical, steam, 

and other utility service lines within working area. 

2.5. Confidentiality.  Contractor shall maintain the confidentiality of all 
information, documents, programs, procedures and all other items that Contractor 

encounters while performing the Work.  This requirement shall be ongoing and shall 
survive the expiration or termination of this Agreement and specifically includes, without 
limitation, all student, parent, and employee disciplinary information and health 
information. 

2.6. Work During Instructional Time.  By submitting its bid, Contractor affirms 
that Work may be performed during ongoing instruction in existing facilities.  If so, 
Contractor agrees to cooperate to the best of its ability to minimize any disruption to 

school operations and any use of school facilities by the public up to, and including, 
rescheduling specific work activities, at no additional cost to District. 
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2.7. No Work During Student Testing.  Contractor shall, at no additional cost to 
the District and at the District’s request, coordinate its Work to not disturb District 

students including, without limitation, not performing any Work when students at the 
Site are taking State or Federally-required tests. 

3. Badge Policy For Contractors 

3.1. All Contractors doing work for the District will provide their workers with 

identification badges.  These badges will be worn by all members of the Contractor's 
staff who are working in a District facility.  Badges must be filled out in full and contain 
the following information: 

3.1.1. Name of Contractor 

3.1.2. Name of Employee 

3.1.3. Contractor's address and phone number 

3.2. Badges are to be worn when the Contractor or his/her employees are on site 

and must be visible at all times.  Contractors must inform their employees that they are 
required to allow District employees, the Architect, the Construction Manager, the 
Program Manager, or the Project Inspector to review the information on the badges 
upon request. 

3.3. Continued failure to display identification badges as required by this policy 
may result in the individual being removed from the Project or assessment of fines 
against the Contractor. 

4. Substitution for Specified Items 

8.1 Whenever in the Specifications any materials, process, or article is indicated or 
specified by grade, patent, or proprietary name, or by name of manufacturer, that 
Specification shall be deemed to be followed by the words “or equal.”  Contractor may, 

unless otherwise stated, offer any material, process, or article that shall be substantially 
equal or better in every respect to that so indicated or specified. 

8.1.1 If the material, process, or article offered by Contractor is not, in the opinion 
of the District, substantially equal or better in every respect to that specified, then 

Contractor shall furnish the material, process, or article specified in the Specifications 
without any additional compensation or change order. 

8.1.2 This provision shall not be applicable with respect to any material, product, 

thing or service for which District made findings and gave notice in accordance with 
Public Contract Code section 3400(c); therefore, Contractor shall not be entitled to 
request a substitution with respect to those materials, products or services. 
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8.2 A request for a substitution shall be submitted as follows: 

8.2.1 Contractor shall notify the District in writing of any request for a substitution 

at least ten (10) days prior to bid opening as indicated in the Instructions to Bidders. 

8.2.2 [OPTIONAL] Requests for Substitutions after award of the Contract shall be 
submitted within thirty-five (35) days of the date of the Notice of Award. 

8.3 Within 35 days after the date of the Notice of Award, Contractor shall provide 

data substantiating a request for substitution of “an equal” item, including but not 
limited to the following: 

8.3.1 All variations of the proposed substitute from the material specified including, 
but not limited to, principles of operation, materials, or construction finish, thickness 

or gauge of materials, dimensions, weight, and tolerances; 

8.3.2 Available maintenance, repair or replacement services; 

8.3.3 Increases or decreases in operating, maintenance, repair, replacement, and 

spare parts costs; 

8.3.4 Whether or not acceptance of the substitute will require other changes in the 
Work (or in work performed by the District or others under Contract with the 
District); and 

8.3.5 The time impact on any part of the Work resulting directly or indirectly from 
acceptance of the proposed substitute. 

8.4 No substitutions shall be made until approved, in writing, by the District.  The 

burden of proof as to equality of any material, process, or article shall rest with 
Contractor.  The Contractor warrants that if substitutes are approved: 

8.4.1 The proposed substitute is equal or superior in all respects to that specified, 
and that such proposed substitute is suitable and fit for the intended purpose and 

will perform adequately the function and achieve the results called for by the general 
design and the Contract Documents; 

8.4.2 The Contractor provides the same warranties and guarantees for the 
substitute that would be provided for that specified; 

8.4.3 The Contractor shall be fully responsible for the installation of the substitute 
and any changes in the Work required, either directly or indirectly, because of the 
acceptance of such substitute, with no increase in Contract Price or Contract Time.  

Incidental changes or extra component parts required to accommodate the 
substitute will be made by the Contractor without a change in the Contract Price or 
Contract Time; 

8.4.4 The Contractor shall be responsible for any re-design costs occasioned by 

District's acceptance and/or approval of any substitute; and 

8.4.5 The Contractor shall, in the event that a substitute is less costly than that 
specified, credit the District with one hundred percent (100%) of the net difference 
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between the substitute and the originally specified material.  In this event, the 
Contractor agrees to execute a deductive Change Order to reflect that credit. 

8.5 In the event Contractor furnishes a material, process, or article more expensive 
than that specified, the difference in the cost of that material, process, or article so 
furnished shall be borne by Contractor. 

8.6 In no event shall the District be liable for any increase in Contract Price or 

Contract Time due to any claimed delay in the evaluation of any proposed substitute or 
in the acceptance or rejection of any proposed substitute. 

8.7 Contractor shall be responsible for any costs the District incurs for professional 
services, DSA fees, or delay to the Project Schedule, if applicable, while DSA reviews 

changes for the convenience of Contractor and/or to accommodate Contractor’s means 
and methods.  District may deduct those costs from any amounts owing to the 
Contractor for the review of the request for substitution, even if the request for 

substitution is not approved.  District, at its sole discretion, shall deduct from the 
payments due to and/or invoice Contractor for all the professional services and/or DSA 
fees or delay to the Project Schedule, if applicable, while DSA reviews changes for the 
convenience of Contractor and/or to accommodate Contractor’s means and methods 

arising herein. 

5. Permits, Certificates, Licenses, Fees, Approvals 

4.1 Payment for Permits, Certificates, Licenses, Approvals and Fees.  Contractor shall 

secure and pay for all permits, licenses, approvals, and certificates necessary for 
the prosecution of the Work. 

6. COVID-19 Safety Requirements 

Contractor shall, at its cost, timely comply with all applicable federal, State, and local 

requirements relating to COVID-19 or other public health emergency/epidemic/pandemic.  
Further, except to the extent the Order provides otherwise, Contractor and Contractor’s 
personnel, subcontractors and suppliers shall continue to comply with all applicable terms in 
the California Department of Public Health’s State Public Health Officer Orders.     

34.1 FEDERAL LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS 

34.1.1 Minimum Wages 

34.1.1.1 All laborers and mechanics employed or working upon the Site of the 

Work (or under the United States Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the Project), will be paid unconditionally 
and not less often than once a week, and without subsequent deduction or rebate on 
any account, except such payroll deductions as are permitted by regulations issued 

by the Secretary of Labor under the Copeland Act (29 CFR part 3) , the full amount 
of wages and bona fide fringe benefits, or cash equivalents thereof, due at time of 
payment computed at rates not less than those contained in the applicable wage 

determination of the Secretary of Labor regardless of any contractual relationship 
which may be alleged to exist between the Contractor and such laborers and 
mechanics. 
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Contributions made or costs reasonably anticipated for bona fide fringe benefits 
under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 

considered wages paid to such laborers or mechanics, subject to the provisions of  
this section, including but not limited to paragraph 27.1.7; also, regular contributions 
made or costs incurred for more than a weekly period, but not less often than 
quarterly, under plans, funds, or programs which cover the particular weekly period, 

are deemed to be constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on the wage determination for the classification of Work actually performed, without 
regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 

performing Work in more than one classification may be compensated at the rate 
specified for each classification for the time actually worked therein: Provided, That 
the employer's payroll records accurately set forth the time spent in each 

classification in which Work is performed. The wage determination including any 
additional classification and wage rates conformed under this section, including but 
not limited to paragraph  27.1.6 and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the Contractor and its Subcontractors at the Site of the Work 

in a prominent and accessible place where it can be easily seen by the workers. 

34.1.1.2 Any class of laborers or mechanics, including helpers, and which is to 
be employed under the Contract which is not listed in the wage determination shall 

be classified in conformance with the wage determination. An additional classification 
and wage rate and fringe benefits will not be approved unless when the following 
criteria have been met: 

34.1.1.2.1 The Work to be performed by the classification requested is not 

performed by a classification in the wage determination; and 

34.1.1.2.2 The classification is utilized in the area by the construction 
industry; and 

34.1.1.2.3 The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates contained in the wage 
determination. 

34.1.1.3 If the Contractor and the laborers and mechanics to be employed in 

the classification (if known), or their representatives, and the District agree on the 
classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the Contractor to 
the Administrator of the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor, Washington, DC 20210. 

34.1.1.4 In the event the Contractor, the laborers or mechanics to be employed 
in the classification or their representatives, and the District do not agree on the 

proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the Contractor shall provide the questions, including 
the views of all interested parties and the recommendation of the District, to the 
District for the District’s review and referral to the Administrator for determination. 

34.1.1.5 The wage rate (including fringe benefits where appropriate) 
determined pursuant to this section, shall be paid to all workers performing Work in 
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the classification under this Contract from the first day on which Work is performed 
in the classification. 

34.1.1.6 Whenever the minimum wage rate prescribed in any applicable wage 
determination for a class of laborers or mechanics includes a fringe benefit which is 
not expressed as an hourly rate, Contractor shall either pay the benefit as stated in 
the wage determination or shall pay another bona fide fringe benefit or an hourly 

cash equivalent thereof. 

34.1.1.7 If the Contractor does not make payments to a trustee or other third 
person, the Contractor may consider, as part of the wages of any laborer or 
mechanic, the amount of any costs reasonably anticipated in providing bona fide 

fringe benefits under a plan or program, provided that the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of 
the Davis-Bacon Act have been met. If the Secretary of Labor so requires, the 

Contractor to shall aside in a separate account sufficient assets to meet obligations 
under the plan or program. 

34.1.2 Withholding.  District may, upon its own action or upon written request of 
an authorized representative of the Department of Labor, withhold or cause to be 

withheld from the Contractor under this Contract or any other Federal contract with the 
same Contractor, or any other federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Contractor, so much of the 

accrued payments or advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed by the Contractor or 
any Subcontractor the full amount of wages required by the Contract.  In the event of 
Contractor’s or any Subcontractors’ failure to pay any laborer or mechanic, including any 

apprentice, trainee, or helper, employed or working on the Site of the Work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project), all or part of the wages required by the 
Contract, the District may, after written notice to the Contractor, sponsor, applicant, or 

owner, take such action as it deems necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 

34.1.3 Payrolls and basic records. 

34.1.3.1 Payrolls and basic records relating thereto shall be maintained by the 
Contractor during the course of the Work and preserved for a period of three years 
thereafter for all laborers and mechanics working at the Site of the Work (or under 
the United States Housing Act of 1937, or under the Housing Act of 1949, in the 

construction or development of the project). Such records shall contain the name, 
address, and social security number of each worker, his or her correct classification, 
hourly rates of wages paid (including rates of contributions or costs anticipated for 

bona fide fringe benefits or cash equivalents thereof of the types described in section 
1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of Labor has found 
under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 

amount of any costs reasonably anticipated in providing benefits under a plan or 
program described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall 
maintain records that show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, and that the plan or 

program has been communicated in writing to the laborers or mechanics affected, 
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and records which show the costs anticipated or the actual cost incurred in providing 
such benefits. Contractors employing apprentices or trainees under approved 

programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices 
and trainees, and the ratios and wage rates prescribed in the applicable programs. 

34.1.3.2 The Contractor shall submit weekly for each week in which any 

Contract Work is performed a copy of all payrolls to the District. The payrolls 
submitted shall set out accurately and completely all of the information required to 
be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers 
and home addresses shall not be included on weekly transmittals. Instead the 

payrolls shall only need to include an individually identifying number for each 
employee (e.g., the last four digits of the employee’s social security number). The 
required weekly payroll information shall be submitted on a form acceptable to the 

District.  Optional Form WH-347 is available for this purpose from the Wage and 
Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 
successor site.  Contractor is responsible for the submission of copies of payrolls by 
all Subcontractors. Contractor and Subcontractors shall maintain the full social 

security number and current address of each covered worker, and shall provide them 
upon request to the District, the Contractor, or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of compliance with 

prevailing wage requirements.  Contractor may require a Subcontractor to provide 
addresses and social security numbers to the Contractor for its own records, without 
weekly submission to the District or other government agency 

34.1.3.3 Each payroll submitted shall be accompanied by a “Statement of 

Compliance,” signed by the Contractor or Subcontractor or his or her agent who pays 
or supervises the payment of the persons employed under the Contract and shall 
certify the following: 

34.1.3.3.1 That the payroll for the payroll period contains the information 

required to be provided under 29 CFR 5.5 (a)(3)(ii) of Regulations, 29 CFR part 
5, 

34.1.3.3.2 That the appropriate information is being maintained under 29 

CFR 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and 

34.1.3.3.3 That such information is correct and complete; 

34.1.3.3.4 That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the Contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and 

34.1.3.3.5 That no deductions have been made either directly or indirectly 

from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3; 

34.1.3.3.6 That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the classification 

of Work performed, as specified in the applicable wage determination 
incorporated into or applicable to the Contract. 
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34.1.3.3.7 The weekly submission of a properly executed certification in 
the form set forth on the reverse side of Optional Form WH-347 shall satisfy the 

requirement for submission of the “Statement of Compliance” required by 
paragraph 27.3.3 of this section. 

34.1.3.3.8 The falsification of any of the above certifications may subject 
the Contractor or one or more Subcontractors to civil or criminal prosecution 

under section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

34.1.3.3.9 The Contractor or Subcontractor shall make the records 
required under this section available for inspection, copying, or transcription by 

authorized representatives of the District or the federal Department of Labor, and 
shall permit  representatives to interview employees during working hours on the 
job. If the Contractor or Subcontractor fails to submit the required records or to 

make them available, the Federal agency may, after written notice to the 
Contractor, sponsor, applicant, or owner, take such action as may be necessary 
to cause the suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to make such 

records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

34.1.4 Apprentices and trainees 

34.1.4.1 Apprentices. Apprentices will be permitted to work at less than the 

predetermined rate for the Work they performed when they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with 
the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 

Agency recognized by the Office, or if a person is employed in his or her first ninety 
(90) days of probationary employment as an apprentice in an eligible apprenticeship 
program, who is not individually registered in the program, but who has been 
certified by the Office of Apprenticeship Training, Employer and Labor Services or a 

State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on 
the job Site in any craft classification shall not be greater than the ratio permitted to 

the Contractor as to the entire work force under the registered program. Any worker 
listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of Work actually performed. In addition, 

any apprentice performing Work on the job Site in excess of the ratio permitted 
under the registered program shall be paid not less than the applicable wage rate on 
the wage determination for the Work actually performed. Where a Contractor is 

performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the Contractor's or Subcontractor's registered 
program shall be observed. Every apprentice must be paid at not less than the rate 

specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage 
determination. Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship program does not 

specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the Administrator 
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determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the 

event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the Work performed 

until an acceptable program is approved. 

34.1.4.2 Trainees. Except as provided in 29 CFR 5.16, trainees will not be 
permitted to Work at less than the predetermined rate for the Work performed 
unless they are employed pursuant to and individually registered in a program which 

has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees 
to journeymen on the job Site shall not be greater than permitted under the plan 

approved by the Employment and Training Administration. Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's 
level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination. Trainees shall be paid fringe benefits in 

accordance with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan approved by the 

Employment and Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of Work actually 
performed. In addition, any trainee performing Work on the job Site in excess of the 
ratio permitted under the registered program shall be paid not less than the 

applicable wage rate on the wage determination for the Work actually performed. In 
the event the Employment and Training Administration withdraws approval of a 
training program, the Contractor will no longer be permitted to utilize trainees at less 

than the applicable predetermined rate for the Work performed until an acceptable 
program is approved. 

34.1.4.3 Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR part 30. 

34.1.5 Compliance with Copeland Act requirements.  Contractor shall comply 

with the requirements of 29 CFR part 3, which are incorporated by reference in this 
Contract. 

34.1.6 Subcontracts. The Contractor or Subcontractor shall insert in any 
subcontracts the clauses contained in 29 CFR 5.5(a)(1) through (10) and such other 

clauses as the Federal agency may by appropriate instructions require, and also a clause 
requiring the Subcontractors to include these clauses in any lower tier subcontracts. The 
Contractor shall be responsible for the compliance by any Subcontractor or lower tier 
Subcontractor with all the Contract clauses in 29 CFR 5.5. 
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34.1.7 Contract termination: debarment. A breach of the Contract clauses in 29 
CFR 5.5 may be grounds for termination of the Contract, and for debarment as a 

Contractor and a Subcontractor as provided in 29 CFR 5.12. 

34.1.8 Compliance with Davis-Bacon and Related Act requirements. All rulings 
and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, 
and 5 are herein incorporated by reference in this Contract. 

34.1.9 Disputes concerning labor standards. Disputes arising out of the labor 
standards provisions of this Contract shall not be subject to the general disputes clause 
of this Contract. Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 

meaning of this clause include disputes between the Contractor (or any of its 
Subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

34.1.10 Certification of eligibility. 

34.1.10.1 By entering into this Contract, the Contractor certifies that neither it 
(nor he or she) nor any person or firm who has an interest in the Contractor's firm is 
a person or firm ineligible to be awarded Government contracts by virtue of section 

3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

34.1.10.2 No part of this Contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of the Davis-

Bacon Act or 29 CFR 5.12(a)(1). 

34.1.10.3 Contractor shall be subject to the penalty for making false statements 
prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

34.1.11 Clauses Mandated by Contract Work Hours and Safety Standards Act. 

As used in the following paragraphs, the terms laborers and mechanics include 
watchmen and guards. 

34.1.11.1 Overtime requirements. No Contractor or Subcontractor contracting 
for any part of the Contract Work which may require or involve the employment of 

laborers or mechanics shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such Work to work in excess of forty 
hours in such workweek unless such laborer or mechanic receives compensation at a 

rate not less than one and one-half times the basic rate of pay for all hours worked 
in excess of forty hours in such workweek. 

34.1.11.2 Violation; liability for unpaid wages; liquidated damages. In the 
event of any violation of the clause set forth in the foregoing paragraph the 

Contractor and any Subcontractor responsible therefor shall be liable for the unpaid 
wages. In addition, such Contractor and Subcontractor shall be liable to the United 
States for liquidated damages. Such liquidated damages shall be computed with 

respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the foregoing paragraph, in the sum of $10 for each 
calendar day on which such individual was required or permitted to Work in excess of 
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the standard workweek of forty hours without payment of the overtime wages 
required by the foregoing paragraph. 

34.1.11.3 Withholding for unpaid wages and liquidated damages. The 
District may upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of Work performed by the Contractor or 

Subcontractor under the Contract or any other Federal contract with the same 
Contractor, or any other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same Contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such Contractor or 

Subcontractor for unpaid wages and liquidated damages as provided in the forgoing 
paragraph . 

34.1.11.4 Subcontracts.  The Contractor or Subcontractor shall insert in any 

subcontracts the foregoing paragraphs concerning Overtime Requirements and 
Violation:  Liability for Unpaid Wages and Liquidated Damages and also a clause 
requiring each Subcontractor to include these clauses in any lower tier subcontracts.  
Contractor shall be responsible for compliance by any Subcontractor or lower tier 

Subcontractor with the clauses set forth in paragraphs 27.11.1 through 27.11.4 of 
this section. 

 

END OF DOCUMENT 



NATOMAS UNIFIED SCHOOL DISTRICT Natomas MS Truncated Domes 
Replacement Project 

WORKERS’ COMPENSATION CERTIFICATION 

 

WORKERS' COMPENSATION CERTIFICATION 
 

PROJECT/CONTRACT NO.:        between Natomas Unified School 
District (“District”) and          (“Contractor” 
or “Bidder”) (“Contract” or “Project”). 
 

Labor Code section 3700, in relevant part, provides: 
 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

 
a. By being insured against liability to pay compensation by one or more insurers 

duly authorized to write compensation insurance in this state; and/or 

 
b. By securing from the Director of Industrial Relations a certificate of consent to 

self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 

compensation that may become due to his employees. 
 
I am aware of the provisions of section 3700 of the Labor Code which require every employer 

to be insured against liability for workers' compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the Work of this Contract. 
 

Date:             
 
Proper Name of Contractor:          
 

Signature:            
 
Print Name:            

 
Title:             
 
(In accordance with Labor Code sections 1860 and 1861, the above certificate must be signed 

and filed with the awarding body prior to performing any Work under this Contract.) 
 
 

END OF DOCUMENT
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PREVAILING WAGE AND  
RELATED LABOR REQUIREMENTS CERTIFICATION 

 
PROJECT/CONTRACT NO.:        between Natomas Unified School 
District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

 
I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 

above Project including, without limitation, labor compliance monitoring and enforcement by 
the Department of Industrial Relations. 

I hereby certify that I will also conform to the Federal Labor Standards Provisions regarding 

minimum wages, withholding, payrolls and basic records, apprentice and trainee employment 
requirements, equal employment opportunity requirements, Copeland Act requirements, 
Davis-Bacon and Related Act requirements, Contract Work Hours and Safety Standards Act 
requirements, and any and all other applicable requirements for federal funding for all Work 

on the above Project. 
 
Date:              

 
Proper Name of Contractor:           
 
Signature:             

 
Print Name:             
 
Title:              

 
 

END OF DOCUMENT 
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DISABLED VETERAN BUSINESS 
ENTERPRISE PARTICIPATION CERTIFICATION 

 
PROJECT/CONTRACT NO.:        between Natomas Unified School 
District (“District”) and          (“Contractor” 
or “Bidder”) (“Contract” or “Project”). 

GENERAL INSTRUCTIONS 
 
Section 17076.11 of the Education Code requires school districts using funds allocated 
pursuant to the State of California School Facility Program (“Program”) for the construction 

and/or modernization of school buildings to have a participation goal for disabled veteran 
business enterprises (“DVBE”) of at least three percent (3%) per year of the overall dollar 
amount expended each year by the school district on projects that receive state funding.  

Therefore, lowest responsive responsible bidder awarded the Contract must submit this 
document to the District with its executed Agreement, identifying the steps contractor took 
to solicit DVBE participation in conjunction with this Contract.  Do not submit this form with 
your bids. 

 
Part I – Method Of Compliance With DVBE Participation Goals.  Check the appropriate 
box to indicate your method of committing the contract dollar amount. 

 

YOUR BUSINESS ENTERPRISE IS: AND YOU WILL AND YOU WILL 

A.  Disabled veteran owned and your 

forces will perform at least 3% of this 
Contract 

Include a copy of your 

DVBE letter from Office of 
Small Business and 
Disabled Veterans 

Business Enterprise 
Services (“OSB”)* 

Complete Part 1 of this 

form and the 
Certification 

B.  Disabled veteran owned but is 

unable to perform 3% of this Contract 
with your forces 

Use DVBE subcontractors 

/suppliers to bring the 
Contract participation to 
at least 3% 

Include a copy of each 

DVBE’s letter from 
OSB (including yours, 
if applicable), and 
complete Part 1 of this 

form and the 
certification 

C.  NOT disabled veteran owned Use DVBE subcontractors 
/suppliers for at least 3% 
of this Contract 

D.  Unable to meet the required 
participation goals after good faith 
efforts 

Make good faith efforts, 
including contacts, 
advertisement and DVBE 
solicitation 

Complete all of this 
Certification form 

 
* A DVBE letter from OSB is obtained from the participating DVBE.   
 

 
[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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You must complete the following table to show the dollar amount of DVBE 
participation: 

 

 TOTAL CONTRACT 
PRICE 

A. Prime Bidder, if DVBE (own participation) $ 

B. DVBE Subcontractor or Supplier  

 1.  

 2.  

 3.  

 4.  

C. Subtotal (A & B)  

D. Non-DVBE  

E. Total Bid  

 

Part II – Contacts.  To identify DVBE subcontractors/suppliers for participation in your 

contract, you must contact each of the following categories.  You should contact several DVBE 
organizations. 
 

CATEGORY TELEPHONE 
NUMBER 

DATE 
CONTACTED 

PERSON 
CONTACTED 

1. The District   * 

2. OSB, which publishes a list 
of DVBE’s; Internet Address: 
http://www.dgs.ca.gov/osbcr 

(916) 323-5478 
(916) 322-5060 

 * 

3. DVBE Organization (List)   * 

    

    

    

 
*Write “recorded message” in this column, if applicable. 
 

Part III – Advertisement.  You must advertise for DVBE participation in both a trade and 
focus paper.  List the advertisement you place to solicit DVBE participation.  Advertisements 
should be published at least fourteen (14) days prior to bid/proposal opening; if you cannot 
advertise fourteen (14) days prior, advertisements should be published as soon as possible.  

Advertisements must include that your firm is seeking DVBE participation, the project name 
and location, and you firm’s name, your contact person, and telephone number.  Attach copies 
of advertisements to this form. 
 

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 
ADVERTISEMENT TRADE FOCUS 
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Part IV. – DVBE Solicitations.  List DVBE subcontractors/suppliers that were invited to bid.  
Use the following instructions to complete the remainder of this section (read the three 

columns as a sentence from left to right).  If you need additional space to list DVBE 
solicitations, please use a separate page and attach to this form. 
 

IF THE DVBE….. THEN….. AND….. 

was selected to participate Check “yes” in the 
“SELECTED” column 

include a copy of their DVBE 
letter(s) from OSB 

was NOT selected to 
participate 

Check “NO” in the 
“SELECTED” column 

state why in the “REASON 
NOT SELECTED” column 

did not respond to your 

solicitation 

Check the “NO RESPONSE” 

column. 

 

DISABLED VETERANS BUSINESS 
ENTERPRISES CONTACTED 

SELECTED REASON 
NOT 

SELECTED 

NO 
RESPONSE 

YES NO 

     

     

     

     

 
 A copy of this form must be retained by you and may be subject to a future audit. 
 

CERTIFICATION 

 
I,        certify that I am the bidder’s    
  and that I have made a diligent effort to ascertain the facts with regard to the 

representations made herein.  In making this certification, I am aware of section 12650 et 
seq. of the Government Code providing for the imposition of treble damages for making false 
claims. 
 

Date:             
 
Proper Name of Contractor:          
 

Signature:            
 
Print Name:            

 
Title:             
 

END OF DOCUMENT 
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DRUG-FREE WORKPLACE CERTIFICATION 
 

PROJECT/CONTRACT NO.:        between Natomas Unified School 
District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 
 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract or 
grant for the procurement of any property or service from any state agency must certify that 

it will provide a drug-free workplace by doing certain specified acts.  In addition, the Act 
provides that each contract or grant awarded by a state agency may be subject to suspension 
of payments or termination of the contract or grant, and the contractor or grantee may be 

subject to debarment from future contracting, if the contracting agency determines that 
specified acts have occurred.  
 
The District is not a “state agency” as defined in the applicable section(s) of the Government 

Code, but the District is a local agency and public school district under California law and 
requires all contractors on District projects to comply with the provisions and requirements of 
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. 

 
Contractor must also comply with the provisions of Health & Safety Code section 11362.3 
which prohibits the consumption or possession of cannabis or cannabis products in any 
public place, including school grounds, and specifically on school grounds while children are 

present.   

 
Contractor shall certify that it will provide a drug-free workplace by doing all of the following:  
 

a. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 

which will be taken against employees for violations of the prohibition. 
 
b. Establishing a drug-free awareness program to inform employees about all of 

the following: 

 
(1) The dangers of drug abuse in the workplace. 
(2) The person’s or organization’s policy of maintaining a drug-free 

workplace. 
(3) The availability of drug counseling, rehabilitation, and employee-

assistance programs. 
(4) The penalties that may be imposed upon employees for drug abuse 

violations. 
 

c. Requiring that each employee engaged in the performance of the contract or 
grant be given a copy of the statement required above, and that, as a condition 

of employment on the contract or grant, the employee agrees to abide by the 
terms of the statement. 

 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 
8355 listed above and will publish a statement notifying employees concerning (a) the 
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prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 
program, and (c) requiring that each employee engaged in the performance of the Contract 

be given a copy of the statement required by section 8355(a), and requiring that the 
employee agree to abide by the terms of that statement.  
 
I also understand that if the District determines that I have either (a) made a false certification 

herein, or (b) violated this certification by failing to carry out the requirements of section 
8355, that the Contract awarded herein is subject to termination, suspension of payments, 
or both.  I further understand that, should I violate the terms of the Drug-Free Workplace Act 
of 1990, I may be subject to debarment in accordance with the requirements of the 

aforementioned Act.  
 
I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. 

and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 
1990 and Health and Safety Code section 11362.3. 
 
Date:            

 
Proper Name of Contractor:         
 

Signature:           
 
Print Name:           
 

Title:            
 
 

END OF DOCUMENT 
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TOBACCO-FREE ENVIRONMENT CERTIFICATION 
 

PROJECT/CONTRACT NO.:        between Natomas Unified School 
District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 
 

This Tobacco-Free Environment Certification form is required from the successful Bidder.   
 
Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., 
Health & Safety Code section 104350 et seq., Business and Professions Code section 22950 

et seq. and District Board Policies, all District sites, including the Project site, are tobacco-
free environments.  Smoking and the use of tobacco products by all persons is prohibited on 
or in District property.  District property includes school buildings, school grounds, school 

owned vehicles and vehicles owned by others while on District property.  The prohibition on 
smoking includes the use of any electronic smoking device that creates an aerosol or vapor, 
in any manner or in any form, and the use of any oral smoking device for the purpose of 
circumventing the prohibition of tobacco smoking.  Further, Health & Safety Code section 

11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where 
smoking tobacco is prohibited. 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments 

at District sites, including the Project site and hereby certify that I will adhere to the 
requirements of that policy and not permit any of my firm’s employees, agents, 
subcontractors, or my firm’s subcontractors’ employees or agents to use tobacco and/or 
smoke on the Project site. 

 
Date:            
 
Proper Name of Contractor:         

 
Signature:           
 

Print Name:           
 
Title:            
 

 
END OF DOCUMENT 
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HAZARDOUS MATERIALS CERTIFICATION 
 

PROJECT/CONTRACT NO.:       between Natomas Unified School 
District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 
 

1. Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials, 
polychlorinated biphenyl (PCB), or any material listed by the federal or state 
Environmental Protection Agency or federal or state health agencies as a hazardous 
material, or any other material defined as being hazardous under federal or state laws, 

rules, or regulations (“New Hazardous Material”), shall be furnished, installed, or 
incorporated in any way into the Project or in any tools, devices, clothing, or equipment 
used to affect any portion of Contractor's work on the Project for District. 

 
2. Contractor further certifies that it has instructed its employees with respect to the 

above-mentioned standards, hazards, risks, and liabilities. 
 

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 
but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and 
actinolite.  Any or all material containing greater than one-tenth of one percent (0.1%) 

asbestos shall be defined as asbestos-containing material. 
 
4. Any disputes involving the question of whether or not material is New Hazardous 

Material shall be settled by electron microscopy or other appropriate and recognized 

testing procedure, at the District’s determination.  The costs of any such tests shall be 
paid by Contractor if the material is found to be New Hazardous Material. 

 
5. All Work or materials found to be New Hazardous Material or Work or material installed 

with equipment containing “New Hazardous Material” will be immediately rejected and 
this Work will be removed at Contractor's expense at no additional cost to the District. 

 

6. Contractor has read and understood the document Hazardous Materials Procedures & 
Requirements, and shall comply with all the provisions outlined therein.  Contractor 
certifies that it is knowledgeable of, and shall comply with, all laws applicable to the 
Work including, but not limited to, all federal, state, and local laws, statutes, 

standards, rules, regulations, and ordinances applicable to the Work. 
 
Date:             

 
Proper Name of Contractor:          
 
Signature:            

 
Print Name:            
 
Title:             

 
 

END OF DOCUMENT 
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LEAD-BASED MATERIALS CERTIFICATION 
PROJECT/CONTRACT NO.:       between Natomas Unified School 

District (“District”) and           
(“Contractor” or “Bidder”) (“Contract” or “Project”). 
This certification provides notice to the Contractor that:  
 

(1) Contractor's work may disturb lead-containing building materials. 

(2) Contractor shall notify the District if any work may result in the disturbance of 
lead-containing building materials. 

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if lead-

based paint is disturbed in a six-square-foot or greater area indoors or a 20-
square-foot or greater area outdoors. 

 

1. Lead as a Health Hazard 
 
Lead poisoning is recognized as a serious environmental health hazard facing children today.  
Even at low levels of exposure, much lower than previously believed, lead can impair the 

development of a child's central nervous system, causing learning disabilities, and leading to 
serious behavioral problems.  Lead enters the environment as tiny lead particles and lead 
dust disburses when paint chips, chalks, peels, wears away over time, or is otherwise 

disturbed.  Ingestion of lead dust is the most common pathway of childhood poisoning; lead 
dust gets on a child’s hands and toys and then into a child’s mouth through common hand-
to-mouth activity.  Exposures may result from construction or remodeling activities that 
disturb lead paint, from ordinary wear and tear of windows and doors, or from friction on 

other surfaces. 
 
Ordinary construction and renovation or repainting activities carried out without lead-safe 
work practices can disturb lead-based paint and create significant hazards.  Improper removal 

practices, such as dry scraping, sanding, or water blasting painted surfaces, are likely to 
generate high volumes of lead dust. 
 

Because the Contractor and its employees will be providing services for the District, and 
because the Contractor's work may disturb lead-containing building materials, CONTRACTOR 
IS HEREBY NOTIFIED of the potential presence of lead-containing materials located within 
certain buildings utilized by the District.  All school buildings built prior to 1978 are presumed 

to contain some lead-based paint until sampling proves otherwise.  
 
2. Overview of California Law 

 
Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act. Under 
this act, the Department of Health Services is to conduct a sample survey of schools in the 
State of California for the purpose of developing risk factors to predict lead contamination in 

public schools. (Ed. Code, § 32241.) 
 

Any school that undertakes any action to abate existing risk factors for lead is required to 
utilize trained and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243, 

subd. (b).)  Moreover, lead-based paint, lead plumbing, and solders, or other potential 
sources of lead contamination, shall not be utilized in the construction of any new school 
facility or the modernization or renovation of any existing school facility. (Ed. Code, § 32244.) 
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Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the 
California Division of Occupational Safety and Health ("Cal/OSHA") have implemented safety 

orders applicable to all construction work where a contractor's employee may be 
occupationally exposed to lead.  
 
The OSHA Regulations apply to all construction work where a contractor's employee may be 

occupationally exposed to lead.  The OSHA Regulations contain specific and detailed 
requirements imposed on contractors subject to that regulation.  The OSHA Regulations define 
construction work as work for construction, alteration, and/or repair, including painting and 
decorating.  It includes, but is not limited to, the following: 

 
a. Demolition or salvage of structures where lead or materials containing lead are 

present; 

b. Removal or encapsulation of materials containing lead; 

c. New construction, alteration, repair, or renovation of structures, substrates, or 
portions thereof, that contain lead, or materials containing lead; 

d. Installation of products containing lead; 

e. Lead contamination/emergency cleanup; 

f. Transportation, disposal, storage, or containment of lead or materials 
containing lead on the site or location at which construction activities are 

performed; and 

g. Maintenance operations associated with the construction activities described in 
the subsection. 

 

Because it is assumed by the District that all painted surfaces (interior as well as exterior) 
within the District contain some level of lead, it is imperative that the Contractor, its workers 
and subcontractors fully and adequately comply with all applicable laws, rules and regulations 
governing lead-based materials (including title 8, California Code of Regulations, section 

1532.1). 
 
Contractor shall notify the District if any Work may result in the disturbance of lead-containing 

building materials.  Any and all Work that may result in the disturbance of lead-containing 
building materials shall be coordinated through the District.  A signed copy of this Certification 
shall be on file prior to beginning Work on the Project, along with all current insurance 
certificates. 

 
3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic 

Substances Control Act 

The EPA requires lead safe work practices to reduce exposure to lead hazards created by 
renovation, repair and painting activities that disturb lead-based paint.  Pursuant to the 
Renovation, Repair and Painting Rule (RRP), renovations in homes, childcare facilities, and 
schools built prior to 1978 must be conducted by certified renovations firms, using renovators 

with training by a EPA-accredited training provider, and fully and adequately complying with 
all applicable laws, rules and regulations governing lead-based materials, including those rules 
and regulations appearing within title 40 of the Code of Federal Regulations as part 745 (40 
CFR 745).  



NATOMAS UNIFIED SCHOOL DISTRICT Natomas MS Truncated Domes 
Replacement Project 

LEAD-BASED MATERIALS CERTIFICATION - 3 

 

The RRP requirements apply to all contractors who disturb lead-based paint in a six-square-
foot or greater area indoors or a 20-square-foot or greater area outdoors.  If a DPH-certified 

inspector or risk assessor determines that a home constructed before 1978 is lead-free, the 
federal certification is not required for anyone working on that particular building. 

4. Contractor’s Liability 
 

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure 
results in a site or worker contamination, the Contractor will be held solely responsible for all 
costs involved in any required corrective actions, and shall defend, indemnify, and hold 
harmless the District, pursuant to the indemnification provisions of the Contract, for all 

damages and other claims arising therefrom. 
 
If lead disturbance is anticipated in the Work, only persons with appropriate accreditation, 

registrations, licenses, and training shall conduct this Work. 
 
It shall be the responsibility of the Contractor to properly dispose of any and all waste 
products, including, but not limited to, paint chips, any collected residue, or any other visual 

material that may occur from the prepping of any painted surface.  It will be the responsibility 
of the Contractor to provide the proper disposal of any hazardous waste by a certified 
hazardous waste hauler.  This company shall be registered with the Department of 

Transportation (DOT) and shall be able to issue a current manifest number upon transporting 
any hazardous material from any school site within the District. 
 
The Contractor shall provide the District with any sample results prior to beginning Work, 

during the Work, and after the completion of the Work.  The District may request to examine, 
prior to the commencement of the Work, the lead training records of each employee of the 
Contractor. 

 

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT: 

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON 
THE OWNER'S PROPERTY; 

2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE 
LAWS, RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, 
OF LEAD. 

 

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF 
AND BIND THE CONTRACTOR.  THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY. 
 

Date:              
 
Proper Name of Contractor:           
 

Signature:             
 
Print Name:             
 

Title:              
 
 

END OF DOCUMENT 
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IMPORTED MATERIALS CERTIFICATION 
PROJECT/CONTRACT NO.:       between Natomas Unified School 

District (“District”) and          (“Contractor” 
or “Bidder”) (“Contract” or “Project”).This form shall be executed by all entities that, in any 
way, provide or deliver and/or supply any soils, aggregate, or related materials (“Fill”) to the 
Project Site.  All Fill shall satisfy all requirements of any environmental review of the Project 

performed pursuant to the statutes and guidelines of the California Environmental Quality Act, 
section 21000 et seq. of the Public Resources Code (“CEQA”), and all requirements of section 
17210 et seq. of the Education Code, including requirements for a Phase I environmental 
assessment acceptable to the State of California Department of Education and Department of 

Toxic Substances Control. 
 
Certification of: □ Delivery Firm/Transporter □ Supplier □ Manufacturer 

 □ Wholesaler □ Broker □ Retailer 
 □ Distributor □ Other      
 
Type of Entity □ Corporation □ General Partnership 

 □ Limited Partnership □ Limited Liability Company 
 □ Sole Proprietorship □ Other      

 

Name of firm ("Firm"):            
 
Mailing address:             
 

Addresses of branch office used for this Project:         
 
If subsidiary, name and address of parent company:        
 

              
 
              

 
By my signature below, I hereby certify that I am aware of section 25260 of the Health and 
Safety Code and the sections referenced therein regarding the definition of hazardous 
material.  I further certify on behalf of the Firm that all soils, aggregates, or related materials 

provided, delivered, and/or supplied or that will be provided, delivered, and/or supplied by 
this Firm to the Project Site are free of any and all hazardous material as defined in section 
25260 of the Health and Safety Code.  I further certify that I am authorized to make this 

certification on behalf of the Firm. 
 
Date:              
 

Proper Name of Firm:           
 
Signature:             
 

Print Name:             
 
Title:              

 
END OF DOCUMENT 
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of 
this disclosure are true, or are believed to be true.  I further certify on behalf of the Firm that 

I am aware of section 3000 et seq. of the California Public Contract Code, and the sections 
referenced therein regarding the penalties for providing false information or failing to disclose 
a financial relationship in this disclosure.  I further certify that I am authorized to make this 
certification on behalf of the Firm. 

 
Date:              
 
Proper Name of Firm:           

 
Signature:             
 

Print Name:             
 
Title:              
 

 
END OF DOCUMENT 
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CRIMINAL BACKGROUND 
INVESTIGATION/ FINGERPRINTING CERTIFICATION 

The undersigned does hereby certify to the District that I am a representative of the 
Contractor currently under contract with the District; that I am familiar with the facts herein 
certified; and that I am authorized and qualified to execute this certificate on behalf of 
Contractor. 

Contractor certifies that it has taken at least one of the following actions (check all that apply):  

 Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, 
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact 

between Contractor's employees, Subcontractors or suppliers and District pupils at all 
times; and/or 

 Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees 
will be under the continual supervision of, and monitored by, an employee of the 

Contractor who the California Department of Justice (“DOJ”) has ascertained, or as 
described below, will ascertain, has not been convicted of a violent or serious felony.  The 
name and title of the employee who will be supervising Contractor's and its subcontractors' 

or suppliers’ employees is: 

Name:             

Title:              

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must have the 
above-named employee’s fingerprints prepared and submitted by District for submission to the DOJ, 
in accordance with Education Code section 45125.1(h).  No work shall commence until such 
determination by DOJ has been made.   

 Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to 

protect the safety of any pupils that may come in contact with Contractor’s employees, 
subcontractors or suppliers so that the fingerprinting and criminal background 

investigation requirements of Education Code section 45125.2 shall not apply to 
Contractor under the Contract.   

 The Work on the Contract is either (i) at an unoccupied school site and no employee of 

Contractor and/or subcontractor or supplier of any tier of the Contract shall come in 
contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or 
supplier of any tier of the Contract interacts with pupils, outside of the immediate 
supervision and control of the pupil’s parent or guardian or a school employee, the District 

will take appropriate steps to protect the safety of any pupils that may come in contact 
with Contractor’s employees, subcontractors or suppliers so that the fingerprinting and 
criminal background investigation requirements of Education Code section 45125.1 shall 
not apply to Contractor under the Contract.   
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 The Contractor, who is not a sole proprietor, has complied with the fingerprinting 
requirements of Education Code section 45125.1 with respect to all Contractor’s 

employees and all of its Subcontractors’ employees who may have contact with District 
pupils in the course of providing services pursuant to the Contract, and the DOJ has 
determined (A) that none of those employees has been convicted of a felony, as that term 
is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply 

to an employee as provided by Education Code section 45125.1(e)(2) or (3).  When the 
Contractor performs the criminal background check, it shall immediately provide any 
subsequent arrest and conviction information it receives to the District pursuant to the 

subsequent arrest service.  No work shall commence until the Department of Justice 
ascertains that Contractor’s employees and any subcontractors’ employees have not been 
convicted of a felony as defined in Government Code Section 45122.1. 

 A complete and accurate list of Contractor's employees and of all of its 

subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Contract is attached hereto as ATTACHMENT “A;” 
and/or 

 The Contractor is a sole proprietor and intends to comply with the fingerprinting 
requirements of Education Code section 45125.1(h) with respect to all Contractor’s 
employees who may have contact with District pupils in the course of providing services 
pursuant to the Contract, and hereby agrees to the District’s preparation and submission 

of fingerprints such that the DOJ may determine (A) that none of those employees has 
been convicted of a felony, as that term is defined in Education Code section 45122.1 

and/or (B) that the prohibition does not apply to an employee as provided by Education 

Code section 45125.1(e)(2) or (3).  No work shall commence until the Department of 
Justice ascertains that Contractor’s employees and any subcontractors’ employees have 
not been convicted of a felony as defined in Government Code Section 45122.1.   

Contractor’s responsibility for background clearance extends to all of its employees, 

Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 
contact with District pupils regardless of whether they are designated as employees or acting 
as independent contractors of the Contractor.  

 

[CONTINUED ON NEXT PAGE] 
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ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

Name/Company:     

If further space is required for the list of employees/subcontractors, attach additional copies 

of this page. 

 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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FEDERAL DEBARMENT CERTIFICATION 

PROJECT/CONTRACT NO.:     between the Natomas Unified School District 

(“District”) and           (“Contractor” 
or “Bidder”) (“Contract” or “Project”). 

1. Bidder certifies to the best of its knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded by any Federal department or Board; 

b. Have not within a three-year period preceding this bid been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph (1)(b) of this certification; and 

d. Have not within a three-year period preceding this application/proposal had one or 

more public transactions (Federal, State or local) terminated for cause or default. 

2. Where Bidder is unable to certify to any of the statements in this certification, Bidder shall 
attach an explanation to this certification. 

3.  Bidder agrees to include the following certification in all subcontracts, for all lower tiers: 

“Debarment and Suspension Certification – By submission of its proposal, the contractor (or 

vendor, or consultant, depending on the transaction) certifies to the best of its knowledge 

and belief that it and its principals are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from covered transactions by any 

Federal department or agency in accordance with 2 CFR 200.213 and 2 CFR 180.” 

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT
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REGISTERED SUBCONTRACTORS LIST  
(Labor Code Section 1771.1) 

PROJECT:  

Date Submitted (for Updates):    

Contractor acknowledges and agrees that it must clearly set forth below the name and 
Department of Industrial Relations (DIR) registration number of each subcontractor for all 

tiers who will perform work or labor or render service to Contractor or its subcontractors in 
or about the construction of the Work at least two (2) weeks before the subcontractor 
is scheduled to perform work.  This document is to be updated as all tiers of subcontractors 
are identified. 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor of 
any tier who performs any portion of Work, the Contract is subject to cancellation and the 
Contractor will be subjected to penalty under applicable law.   

If further space is required for the list of proposed subcontractors, attach additional copies of 
page 2 showing the required information, as indicated below. 

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    

DIR Registration #:      
Portion of Work:      

Subcontractor Name:    

DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Subcontractor Name:    
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DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    

DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      
Portion of Work:      

Subcontractor Name:    

DIR Registration #:      
Portion of Work:      

Subcontractor Name:    
DIR Registration #:      

Portion of Work:      

Date:    

Name of Contractor:   

Signature:   

Print Name:    

Title:   
END OF DOCUMENT
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– 1 

 

 
COVID-19 VACCINATION/TESTING CERTIFICATION 

 
Contractor:  ________________________________________________________   

The California Department of Public Health (“CDPH”) requires, pursuant to its August 11, 
2021, Order (“Order”), that all public and private schools serving students in transitional 

kindergarten through grade twelve, unless exempt, are required to verify the vaccine status 
of all K-12 school workers, effective October 15, 2021.  Further, pursuant to the Order, all 
such schools are required to verify that all workers are either fully vaccinated or undergo 
weekly diagnostic testing.  

In light of these CDPH requirements, Contractor certifies that the following entity:  

________________________________________________________________________ 
has verified that the Contractor personnel providing services at District’s Project site(s):  

□ Have all been fully vaccinated in accordance with the CDPH Order. 

□ Have not all been fully vaccinated, but those who are unvaccinated or not 
fully vaccinated undergo weekly diagnostic testing in accordance with the 

CDPH Order. 

□ 
Have not been fully vaccinated and do not undergo weekly diagnostic testing 
in accordance with the CDPH Order.  

Contractor understands that the District’s Project site will need to comply with the CDPH 
Order’s COVID-19 requirements for fully vaccinated personnel or unvaccinated personnel. 
Personnel who are not fully vaccinated or decline to state their vaccination status will be 
treated as unvaccinated, and Contractor will comply with the CDPH Order, and all applicable 

state and local laws for vaccinated and unvaccinated personnel.   

CERTIFICATION 

I,       , certify that I am Contractor’s    

and that I have made a diligent effort to ascertain the facts with regard to the representations 
made herein.   

Date:    

Proper Name of Contractor:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
 


